
 
 

TENDER SPECIFICATIONS 
FOR 

ELECTRICAL INSTALLATION WORKS 

 
 

REPUBLIC OF KENYA 

DEPARTMENT OF PUBLIC WORKS 
 

ELECTRICAL INSTALLATION WORKS FOR THE PROPOSED 
CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES 

COMPLEX PHASE I 
 

FOR 
 

PWANI UNIVERSITY 

 
WP ITEM NO. …………………………………………………….…………………….………. 

 
TENDER NO. …………………………………………………………..………………………….. 

 

 
 

CLIENT ELECTRICAL ENGINEER 
PWANI UNIVERSITY SENIOR SUPERITENDENT ELECTRICAL B/S 
P.  O. Box 195 Department of Public Works 
KILIFI P. O. Box 409 

KILIFI 
 

ARCHITECT QUANTITY SURVEYOR 
COUNTY ARCHITECT COUNTY QUANTITY SURVEYOR 
Department of Public Works Department of Public Works 
P  .O. BOX 409 P .O. BOX 409 
KILIFI KILIFI 

 
Closing Date 29th January, 2019 

 
JANUARY 2019 



TABLE OF CONTENTS 

TITLE PAGE 
 

Contents ................................................................................................................ (i) 
 

Special Notes……………………………………………………………………………..……(ii) 

Definitions      ..................................................................................................(iii) 

Form   of  Tender............................................................................................(iv) 
 

Form of Tender  security………………………………………………………………...….[v] 

SECTION A: Instructions to Tenderers..........................................................A/1-A/23 

SECTION B: Conditions of Contract and sub contract agreement 
- PART 1: Conditions of contract…................………………B/1-B/12 
- PART 2: Sub contract agreement (Kabcec)… ................... 1-22 

 
SECTION C: Sub-Contract Preliminaries and Conditions........................….C/1-C/24 

SECTION D: General Specifications of Materials and Works....................….D/1-D/23 

SECTION  E:  Schedule  of  Drawings………………………………………………….E1 

SECTION F: Particular Specifications of Materials and Works ……………….F/1-F/4 

SECTION G: Schedule of unit rates............................................................GI/1-G/2 

SECTION H: Bills of quantities............................…………………………………H/1-H/16 
 

SECTION I: Technical schedule of items to be supplied…………………………I/1-I/2 
 

SECTION J: Standard Forms;  
Special Notes on Standard Forms…………….... [I] 
Performance Bank Guarantee…………………….I/1 
Tender Questionnaire………………………………I/2 

Confidential Business Questionnaire…………….I/3-I/4 
Key Personnel………………………………………….I/5 
Schedule of On-Going Projects…………………….I/6 
Contracts Completed in the Last Five Years……I/7 

 
(i) 



SPECIAL NOTES 
 

1. The tenderer is required to check the number of pages of this tender document 
with specifications and should he find any missing page, or any duplicate, or 
indistinct description, he should inform COUNTY ELECTRICAL & MECHANICAL 

ENGINEER(B.S.), Department of Public Works. 

 

2. Should the tenderer be in any doubt as to the precise meaning of any item or , symbol or 
figure, for any reason whatsoever he must inform THE COUNTY ELECTRICAL & 

MECHANICAL ENGINEER(B.S.), in writing in order that the correct meaning may be decided before 

the date for submission of tenders. 

 
3. No liability will be admitted nor claim allowed, in respect of errors in the Tender’s 

document due to mistakes in the tender document or specification, which should have 
been rectified as described above. 

 
4. All Tenderers must make a declaration that they have not and will not make payment to 

any person which can be perceived as an inducement to enable them get the contract. 
 

5. Tenderers are advised to read and understand the content  of  Instructions  To 
Tenderers and its accompanying Appendix to Instructions To Tenderers. They are 
required to fill or provide information required in STANDARD FORMS, COMPLETE 
BILLS OF QUANTITIES, FILL FORM OF TENDER, AND PROVIDE A VALID TENDER 
SECURITY. Other parts the tenderers are required to fill include; SCHEDULE OF UNIT 
RATES, TECHNICAL SCHEDULE, And STATEMENT OF COMPLIANCE among others 
as specified in the tender document. 

 
6. The tender is also advised to read and understand the content of CONDITIONS OF 

CONTRACTS(SECTION B&C) which spells out the conditions that will govern the 
implementation of the project and also conditions on site, before proceeding to complete 
BILLS OF QUANTITIES. 

 
7. Materials and Workmanship required are specified in SECTION D&F. Tenderers are 

required to tender for the best quality of Materials and Workmanship. 

 
 
 
 

 
(ii) 



DEFINITIONS 

 
 

The following terms and expressions used in the contract document shall have the following 
meanings: 

 

The Employer Pwani University 
P.O Box 195 
KILIFI 

 
 

Architect County Architect 
Department of Public Works 
P.O. Box 409 
KILIFI 

 

Electrical 
Engineer Senior Inspector Electrical 

Department of Public Works 
P.O. Box 409 
KILIFI 

 

Quantity Surveyor County Quantity Surveyor 
Department of Public Works 
P.O. Box 409 
KILIFI 

 

Structural Engineer Provincial Structural/Civil Engineer Coast 
Department of Public Works 
P.O. Box 90350 
MOMBASA 

 

Employer’s representative Vice Chancellor 
Pwani University 
P.O. Box 195 
KILIFI 

 

Main contractor The firm appointed to carry out Main works 
 

Subcontractor The firm nominated to carry out Electrical Subcontract works 

 

(iii) 



FORM  OF TENDER 
 

 

To: The Vice Chancellor 
Pwani University 
P.O Box 195 
KILIFI 

 

ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF 
HUMANITIES COMPLEX PHASE I FOR PWANI UNIVERSITY 

 

In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and Bills of Quantities for 
the execution of the above named Works, we, the undersigned offer to construct, install and complete such Works 
and remedy any defects therein for the sum of: 

 
Kshs……………………..[Amount in figures] 

 
Kenya      Shillings…………………………………………………………………... 
……………………………………………………………………………………….. 
…………………………………………………………………[Amount in words] 

 
1. We undertake, if our tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Employer’s Representative’s notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in the Appendix to 
Conditions of Contract. 

 
2. We agree to abide by this tender for a period of 120 days from the date of tender opening, and shall 

remain binding upon us and may be accepted at any time before the expiry of that period. 

 
3. Unless and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. 

 
 

1. We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this ………………………  day of .......................... 20….. 

 
Signature ………………….in the capacity of …………………………………………. 

 
Duly authorized to sign tenders for and on behalf of: 

 
……………………………………………..[Name of   Tenderer[ 

of…………………………………………..[Address of Tenderer] 

PIN No. …………………………………………………………….. 

VAT   CERTIFICATE   No. ………………………………………… 

 
 

Witness: Name        …………………………………………………. 

 
Address ………………………………………………. 

 
Signature ……………………………………………… 

(iii) 



FORM OF TENDER SECURITY 
 

WHEREAS............................................................................ (Hereinafter called “the Tenderer”) 
has submitted his tender dated............................................................for the construction of 
........................................................................................................... 
..............................................................................................................(name of Contract) 

 
KNOW ALL PEOPLE by these presents that 
WE..................................................................having our registered office at 
..............................................................(hereinafter called “the Bank”), are bound unto 
.............................................................................(hereinafter called “the Employer” in the 
sum of Kshs....................................................................for which payment well and truly to 
be made to the said Employer, the Bank bind itself, its successors and assigns by these 
presents sealed with the Common Seal of the said Bank this 
.........................................................Day of 
................................20................................................. 

 
 

THE CONDITIONS of this obligation are: 
 

1 If after tender opening the tenderer withdraws his tender during the period of 
tender 

validity specified in the instructions to tenderers 
Or 

 
2. If the tenderer, having been notified of the acceptance of this tender by the 

Employer during the period of tender validity: 
 

3. fails or refuses to execute the form of Agreement in accordance with the 
Instructions to Tenderers, if required; or 

 
4. fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him is due to him, owing to the 
occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after the period of 
tender validity, and any demand in respect thereof should reach the Bank not later than the 
said date. 

 

 

[date] [signature of the Bank] 
 
 

 

[witness] [seal] 
(iv) 
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INSTRUCTION TO TENDERERS 
 

Note: The tenderer must comply with the following conditions and instructions and failure to 
do so is liable to result in rejection of the tender. 

 
GENERAL 

 

1. Definitions 
 

(a) “Tenderer” means any person or persons partnership firm or company submitting 
a sum or sums in the Bills of Quantities in accordance with the Instructions to 
Tenderers, Conditions of Contract Parts I and II, Specifications, Drawings and Bills 
of Quantities for the work contemplated, acting directly or through a legally 
appointed representative. 

 
(b) “Approved tenderer” means the tenderer who is approved by the Employer. 

 
 

(c) Any noun or adjective derived from the word “tender” shall be read and construed 
to mean the corresponding form of the noun or adjective “bid”. Any conjugation of 
the verb “tender” shall be read and construed to mean the corresponding form of 
the verb “bid.” 

 
 

(d) “Employer” means a Central Government Ministry, Local Authority, State 
Corporation or any other Public Institution. 

 
2. Eligibility and Qualification Requirements 

 

2.1 This invitation to tender is open to all tenderers who have been prequalified. 
 

2.2 To be eligible for award of Contract, the tenderer shall provide evidence 
satisfactory to the Employer of their eligibility under Sub clause 2.1 above and of 
their capability and adequacy of resources to effectively carry out the subject 
Contract. To this end, the tenderer shall be required to update the following 
information already submitted during prequalification:- 

 

(a) Details of experience and past performance of the tenderer on the works of a 
similar nature within the past five years and details of current work on hand 
and other contractual commitments. 

 
(b) The qualifications and experience of key personnel proposed for 

administration and execution of the contract, both on and off site. 
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(c) Major items of construction plant and equipment proposed for use in 
carrying out the Contract. Only reliable plant in good working order and 
suitable for the work required of it shall be shown on this schedule. The 
tenderer will also indicate on this schedule when each item will be available 
on the Works. Included also should be a schedule of plant, equipment and 
material to be imported for the purpose of the Contract, giving details of 
make, type, origin and CIF value as appropriate. 

(d) Details of subcontractors to whom it is proposed to sublet any portion of the 
Contract and for whom authority will be requested for such subletting in 
accordance with clause 4 of the Conditions of Contract. 

 
(e) A draft Program of Works in the form of a bar chart and Schedule of  

Payment which shall form part of the Contract if the tender is accepted. Any 
change in the Program or Schedule shall be subjected to the approval of the 
Engineer. 

 

(f) Details of any current litigation or arbitration proceedings in which the 
Tenderer is involved as one of the parties. 

 

2.3 Joint Ventures 
Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements:- 

 
(a) The tender, and in case of a successful tender, the Form of Agreement, shall 

be signed so as to be legally binding on all partners. 
 

(b) One of the partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners. 

 

(c) The partner in charge shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture 
and the entire execution of the Contract including payment shall be done 
exclusively with the partner in charge. 

 

(d) All partners of the joint venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
relevant statement to this effect shall be included in the authorization 
mentioned under (b) above as well as in the Form of Tender and the Form of 
Agreement (in case of a successful tender). 

 

(e) A copy of the agreement entered into by the joint venture partners shall be 
submitted with the tender. 
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3. Cost of Tendering 
 

The tenderer shall bear all costs associated with the preparation and submission of his 
tender and the Employer will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the tendering process. 

 
4. Site Visit 

 

4.1 The tenderer is advised to visit and examine the Site and its surroundings and 
obtain for himself on his own responsibility, all information that may be necessary 
for preparing the tender and entering into a contract. The costs of visiting the Site 
shall be the tenderer’s own responsibility. 

 
4.2 The tenderer and any of his personnel or agents will be granted permission by the 

Employer to enter upon premises and lands for the purpose of such inspection,  
but only upon the express condition that the tenderer, his personnel or agents,   
will release and indemnify the Employer from and against all liability in respect of, 
and will be responsible for personal injury (whether fatal or otherwise), loss of or 
damage to property and any other loss, damage, costs and expenses however 
caused, which but for the exercise of such permission, would not have arisen. 

 

4.3 The Employer shall organize a site visit at a date to be notified. A representative of 
the Employer will be available to meet the intending tenderers at the Site. 

 

Tenderers must provide their own transport. The representative will not be 
available at any other time for site inspection visits. 

 
Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether 
he in fact visits the Site at the time of the organized site visit or by himself at some 
other time. 

 

TENDER DOCUMENTS 
 

5.  Tender Documents 
 

5.1 The Tender documents comprise the documents listed herebelow and should be 
read together with any Addenda issued in accordance with Clause 7 of these 
instructions to tenderers. 

 
5. Form of Invitation for Tenders 
6. Instructions to Tenderers 
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7. Form of Tender 
8. Appendix to Form of Tender 
9. Form of Tender Surety 
10. Statement of Foreign Currency Requirements 
11. Form of Performance Security 
12. Form of Agreement 
13. Form of Advance payment Bank Guarantee 
14. Schedules of Supplementary Information 
15. General Conditions of Contract – Part I 
16. Conditions of Particular Application – Part II 
17. Specifications 
18. Bills of Quantities 
19. Drawings 

 
5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, 

terms, specifications and drawings in the tender documents. Failure to comply 
with the requirements for tender submission will be at the tenderer’s own risk. 
Pursuant to clause 22 of Instructions to Tenderers, tenders which are not 
substantially responsive to the requirements of the tender documents will be 
rejected. 

 
5.3 All recipients of the documents for the proposed Contract for the purpose of 

submitting a tender (whether they submit a tender or not) shall treat the details of 
the documents as “private and confidential”. 

 
6. Clarification of Tender Documents 

 

6.1 A prospective tenderer requiring any clarification of the tender documents may 
notify the Employer in writing or by telex, cable or facsimile at the Employer’s 
mailing address indicated in the Invitation to Tender. The Employer will respond 
in writing to any request for clarification which he receives earlier than 5 days  
prior to the expiry of 28 days deadline for the submission of tenders. Written 
copies of the Employer’s response (including the query but without identifying the 
source of the inquiry) will be sent to all prospective tenderers who have purchased 
the tender documents. 

 
7. Amendment of Tender Documents 

 
7.1 At any time prior to the deadline for submission of tenders the Employer may, for 

any reason, whether at his own initiative or in response to a clarification requested 
by a prospective tenderer, modify the tender documents by issuing Addenda. 
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7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all 
prospective tenderers who have purchased the tender documents and will be 
binding upon them. 

 
7.3 If during the period of tendering, any circular letters (tender notices) shall be 

issued to tenderers by, or on behalf of, the Employer setting forth the  
interpretation to be paced on a part of the tender documents or to make any change 
in them, such circular letters will form part of the tender documents and it will be 
assumed that the tenderer has taken account of them in preparing his tender. The 
tenderer must promptly acknowledge any circular letters h may receive. 

 

7.4 In order to allow prospective tenderers reasonable time in which to take the 
Addendum into account in preparing their tenders, the Employer may, at his 
discretion, extend the deadline for the submission of tenders. 

 

PREPARATION OF TENDERS 
 

8. Language of Tender 
 

20. The tender and all correspondence and documents relating to the tender 
exchanged between the tenderer and the Employer shall be written in the 
English language. Supporting documents and printed literature furnished 
by the tenderer with the tender may be in another language provided they 
are accompanied by an appropriate translation of pertinent passages in the 
above stated language. For the purpose of interpretation of the tender, the 
English language shall prevail. 

 
9. Documents Comprising the Tender 

 

9.1 The tender to be prepared by the tenderer shall comprise:  the Form of  Tender   
and Appendix thereto, a Tender Surety, the Priced Bills of Quantities and 
Schedules, the information on eligibility and qualification, and any other materials 
required to be completed and submitted in accordance with the Instructions to 
Tenderers embodied in these tender documents.  The Forms, Bills of Quantities  
and Schedules provided in the tender documents shall be used without exception 
(subject to extensions of the schedules in the same format and to the provisions of 
clause 13.2 regarding the alternative forms of Tender Surety]. 

 
10. Tender Prices 

 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer  
shall clearly form the figures.  The relevant space in the Form of Tender and Bills  
of Quantities shall be completed accordingly without interlineations, or erasures, 
except those necessary to correct errors made by the tenderer in which case the 
erasures and interlineations shall be initialed by the person or persons signing the 
tender. 
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10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of 
Quantities whether the quantities are stated or not items against which no rate or 
price is entered by the tenderer will not be paid for by the Employer when executed 
and shall be deemed covered by the rates for other items and prices in the Bills of 
Quantities. 

 
The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] 
value of the work described under the items, including all costs and expenses 
which may be necessary and all general risks, liabilities and obligations set forth 
or implied in the documents on which the tender is based. All duties and taxes 
and other levies payable by the Contractor under the Contract or for any other 
cause as of the date 28 days prior to the deadline for the submission of tenders, 
shall be included in the rates and prices and the total tender prices submitted by 
the Tenderer. 

 
Each price or unit rate inserted in the Bills of Quantities should be a realistic 
estimate for completing the activity or activities described under that particular 
item and the tenderer is advised against inserting a price or rate against any item 
contrary to this instruction. 

 
Every rate entered in the Bills of Quantities, whether or not such rate be  
associated with a quantity, shall form part of the Contract. The Employer shall 
have the right to call for any item of work contained in the Bills of Quantities, and 
such items of work to be paid for at the rate entered by the tenderer and it is the 
intention of the Employer to take full advantage of unbalanced low rates. 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% 
of the sub-total of the summary of the Bills of Quantities for Contingencies and 
Variation of Prices [V.O.P.] payments in the summary sheet and add them to the 
sub-total to arrive at the tender amount. 

10.4 The tenderer shall furnish with his tender written confirmation from his suppliers 
or manufacturers of unit rates for the supply of items listed in the Conditions of 
Contract clause 47 where appropriate. 

 
10.5 The rates and prices quoted by the tenderer are subject to adjustment during the 

performance of the Contract only in accordance with the provisions of the 
Conditions of Contract. The tenderer shall complete the schedule of basic rates 
and shall submit with his tender such other supporting information as required 
under clause 47 of the Conditions of Contract Part II. 
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11. Currencies of Tender and Payment 
 

21. Tenders shall be priced in Kenya Shillings and the tender sum shall be in 
Kenya Shillings. 

 
11.2 Tenderers are required to indicate in the Statement of Foreign Currency 

Requirements, which forms part of the tender, the foreign currency required by 
them. Such currency should generally be the currency of the country of the 
tenderer’s main office. However, if a substantial portion of the tenderer’s 
expenditure under the Contract is expected to be in countries other than his 
country of origin, then he may state a corresponding portion of the contract price 
in the currency of those other countries. However, the foreign currency element is 
to be limited to two (2) different currencies and a maximum of 30% (thirty percent) 
of the Contract Price. 

 
11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or 

rates of the Central Bank ruling on the date thirty (30) days before the final date 
for the submission of tenders. 

 

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign 
currency requirements stated in their tenders. 

 

12. Tender Validity 
 

12.1 The tender shall remain valid and open for acceptance for a period of one hundred 
and twenty (120) days from the specified date of tender opening or from the 
extended date of tender opening (in accordance with clause 7.4 here above) 
whichever is the later. 

 
12.2 In exceptional circumstances prior to expiry of the original tender validity period, 

the Employer may request the tenderer for a specified extension of the period of 
validity. The request and the responses thereto shall be made in writing or by 
cable, telex or facsimile. A tenderer may refuse the request without forfeiting his 
Tender Surety. A tenderer agreeing to the request will not be required nor 
permitted to modify his tender, but will be required to extend the validity of his 
Tender Surety correspondingly. 

 

13. Tender Surety 
 

13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount 
stated in the Appendix to Instructions to Tenderers. 

 
13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a 

certified cheque, a bank draft, an irrevocable letter of credit or a guarantee from a 
reputable Bank approved by the Employer located in the Republic of Kenya. 
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The format of the Surety shall be in accordance with the sample form of Tender 
Surety included in these tender documents; other formats may be permitted 
subject to the prior approval of the Employer. The Tender Surety shall be valid for 
twenty eight (28) days beyond the tender validity period. 

 
13.3 Any tender not accompanied by an acceptable Tender Surety will be treated as 

non-responsive and rejected by the Employer. 
 

13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as 
possible but not later than twenty eight (28) days after concluding the Contract 
execution and after a Performance Security has been furnished by the successful 
tenderer. The Tender Surety of the successful tenderer will be returned upon the 
tenderer executing the Contract and furnishing the required Performance Security. 

 

13.5 The Tender Surety may be forfeited: 

 
 

(a) if a tenderer withdraws his tender during the period of tender validity: or 
 

(b) in the case of a successful tenderer, if he fails 

 
 

(i) to sign the Agreement, or 
(ii) to furnish the necessary Performance Security 

 
(c) if a tenderer does not accept the correction of his tender price pursuant to 

clause 23. 
 

14. No Alternative Offers 
 

14.1 The tenderer shall submit an offer which complies fully with the requirements of 
the tender documents. 

 
Only one tender may be submitted by each tenderer either by himself or as partner 
in a joint venture. 

 
14.2 The tenderer shall not attach any conditions of his own to his tender. The tender 

price must be based on the tender documents. The tenderer is not required to 
present alternative construction options and he shall use without exception, the 
Bills of Quantities as provided, with the amendments as notified in tender notices, 
if any, for the calculation of his tender price. 

 
Any tenderer who fails to comply with this clause will be disqualified. 
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15. Pre-Tender Meeting 
 

15.1 The tenderer’s designated representative is invited to attend a pre-tender meeting, 
which if convened, will take place at the venue and time 
stated in the Invitation to Tender. The purpose of the meeting will be to clarify 

issues and to answer questions on any matter that may be raised at that stage. 
 

15.2 The tenderer is requested as far as possible to submit any questions in writing or 
by cable, to reach the Employer not later than seven days before the meeting. It 
may not be practicable at the meeting to answer questions received late, but 
questions and responses will be transmitted in accordance with the following: 

 
(a) Minutes of the meeting, including the text of the questions raised and the 

responses given together with any responses prepared after the meeting, will 
be transmitted without delay to all purchasers of the tender documents. 
Any modification of the tender documents listed in –Clause 9 which may 
become necessary as a result of the pre-tender meeting shall be made by the 
Employer exclusively through the issue of a tender notice pursuant to   
Clause 7 and not through the minutes of the pre-tender meeting. 

 
(b) Non-attendance at the pre-tender meeting will not be cause for 

disqualification of a bidder. 

 

16. Format and Signing of Tenders 
 

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark 
appropriately one set “ORIGINAL” and the other “COPY”. 

 
16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorized to sign on behalf of 
the tenderer. Proof of authorization shall be furnished in the form of the written 
power of attorney which shall accompany the tender.   All pages of the tender  
where amendments have been made shall be initialed by the person or persons 
signing the tender. 

 
 

16.3 The complete tender shall be without alterations, interlineations or erasures, 
except as necessary to correct errors made by the tenderer, in which case such 
corrections shall be initialed by the person of persons signing the tender. 

 

SUBMISSION OF TENDERS 
 

17. Sealing and Marking of Tenders 
 

17.1 The tenderer shall seal the original and copy of the tender in separated envelopes, 
duly marking the envelopes as “ORIGINAL” and “COPY”. The envelopes shall then 
be sealed in an outer envelope. 
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22. The inner and outer envelopes shall be addressed to the Employer at the 
address stated in the Appendix to Instructions to Tenderers and bear the 
name and identification of the Contract stated in the said Appendix with a 
warning not to open before the date and time for opening of tenders stated in 
the said Appendix. 

 
23. The inner envelopes shall each indicated the name and address of the 

tenderer to enable the tender to be returned unopened in case it is declared 
“late”, while the outer envelope shall bear no mark indicating the identity of 
the tenderer. 

 
17.4 If the outer envelope is not sealed and marked as instructed above, the Employer 

will assume no responsibility for the misplacement or premature opening of the 
tender. A tender opened prematurely for this cause will be rejected by the 
Employer and returned to the tenderer. 

 
18 Deadline for Submission of Tenders 

 

18.1 Tenders must be received by the Employer at the address specified in clause 17.2 
and on the date and time specified in the Letter of Invitation, subject to the 
provisions of clause 7.4, 18.2 and 18.3. 

 
Tenders delivered by hand must be placed in the “tender box” provided in the 
office of the Employer. 

 
Proof of posting will not be accepted as proof of delivery and any tender delivered 
after the above stipulated time, from whatever cause arising will not be considered. 

 
18.2 The Employer may, at his discretion, extend the deadline for the submission of 

tenders through the issue of an Addendum in accordance with clause 7, in which 
case all rights and obligations of the Employer and the tenderers previously 
subject to the original deadline shall thereafter be subject to the new deadline as 
extended. 

 
18.3 Any tender received by the Employer after the prescribed deadline for submission 

of tender will be returned unopened to the tenderer. 

 

19 Modification and Withdrawal of Tenders 
 

19.1 The tenderer may modify or withdraw his tender after tender submission, provided 
that written notice of the modification or withdrawal is received by the Employer 
prior to prescribed deadline for submission of tenders. 

 
The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked 
and dispatched in accordance with the provisions for the submission of tenders, 
with the inner and outer envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate. 
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19.2 No tender may be modified subsequent to the deadline for submission of tenders. 
 

19.3 No tender may be withdrawn in the interval between the deadline for submission 
of tenders and the period of tender validity specified on the tender form. 
Withdrawal of a tender during this interval will result in the forfeiture of the 
Tender Surety. 

 

19.4 Subsequent to the expiration of the period of tender validity prescribed by the 
Employer, and the tenderer having not been notified by the Employer of the award 
of the Contract or the tenderer does not intend to conform with the request of the 
Employer to extend the prior of tender validity, the tenderer may withdraw his 
tender without risk of forfeiture of the Tender Surety. 

 

TENDER OPENING AND EVALUATION 
 

20 Tender Opening 
 

20.1 The Employer will open the tenders in the presence of the tenderers’ 
representatives who choose to attend at the time and location indicated in the 
Letter of Invitation to Tender. The tenderers’ representatives who are present shall 
sign a register evidencing their attendance. 

 
20.2 Tenders for which an acceptable notice of withdrawal has been submitted, 

pursuant to clause 19, will not be opened. The Employer 
 

will examine the tenders to determine whether they are complete, whether the 
requisite Tender Sureties have been furnished, whether the documents have been 
properly signed and whether the tenders are generally in order. 

 
20.3 At the tender opening, the Employer will announce the tenderer’s names, total 

tender price, tender price modifications and tender withdrawals, if any, the 
presence of the requisite Tender Surety and such other details as the Employer, at 
his discretion, may consider appropriate. No tender shall be rejected at the tender 
opening except for late tenders. 

 
20.4 The Employer shall prepare minutes of the tender opening including the 

information disclosed to those present. 

 

20.5 Tenders not opened and read out a tender opening shall not be considered further 
for evaluation, irrespective of the circumstances. 
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21 Process to be Confidential 
 

21.1 After the public opening of tenders, information relating to the examination, 
clarification, evaluation and comparisons of tenders and recommendations 
concerning the award of Contract shall not be disclosed to tenderers or other 
persons not officially concerned with such process until the award of Contract is 
announced. 
24. Any effort by a tenderer to influence the Employer in the process of 

examination, evaluation and comparison of tenders and decisions 
concerning award of Contract may result in the rejection of the tenderer’s 
tender. 

 
22 Clarification of Tenders 

 

22.1 To assist in the examination, evaluation and comparison of tenders, the Employer 
may ask tenderers individually for clarification of their tenders, including 
breakdown of unit prices.   The request for clarification and the response shall be  
in writing or by cable, facsimile or telex, but no change in the price or substance of 
the tender shall be sought, offered or permitted except as required to confirm the 
correction of arithmetical errors discovered by the employer during the evaluation 
of the tenders in accordance with clause 24. 

22.2 No Tenderer shall contact the Employer on any matter relating to his tender from 
the time of the tender opening to the time the Contract is awarded. If the tenderer 
wishes to bring additional information to the notice of the Employer, he shall do so 
in writing. 

 
23 Determination of Responsiveness 

 

23.1 Prior to the detailed evaluation of tenders, the Employer will determine whether 
each tender is substantially responsive to the requirements of the tender 
documents. 

23.2 For the purpose of this clause, a substantially responsive tender is one which 
conforms to all the terms, conditions and specifications of the tender documents 
without material deviation or reservation and has a valid bank guarantee. A 
material deviation or reservation is one which affects in any substantial way the 
scope, quality, completion timing or administration of the Works to be undertaken 
by the tenderer under the Contract, or which limits in any substantial way, 
inconsistent with the tender documents, the Employer’s rights or the tenderers 
obligations under the Contract and the rectification of which would affect unfairly 
the competitive position of other tenderers who have presented substantially 
responsive tenders. 

 
23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic 

estimate of the cost of completing the works described under the particular item 
including allowance for overheads, profits and the like. Should a tender be 
seriously unbalanced in relation to the Employer’s estimate of the works to be 
performed under any item or groups of items, the tender shall be deemed not 
responsive. 
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23.4 A tender determined to be not substantially responsive will be rejected by the 
Employer and may not subsequently be made responsive by the tenderer by 
correction of the non-conforming deviation or reservation. 

 
24 Correction of Errors 

 

Tenders determined to be substantially responsive shall be 
checked by the Employer for any arithmetic errors in the 
computations and summations. Errors will be corrected by the 
Employer as follows: 

 
(a) Where there is a discrepancy between the amount in figures and the amount 

in words, the amount in words will govern. 
 

(b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will prevail, unless in the opinion of the Employer, there is an 
obvious typographical error, in which case adjustment will be made to the 
entry containing that error. 

 

(c) The amount stated in the tender will be adjusted in accordance with the 
above procedure for the correction of errors and, with concurrence of the 
tenderer, shall be considered as binding upon the tenderer. If the tenderer 
does not accept the corrected amount, the tender may be rejected and the 
Tender Security may be forfeited in accordance with clause 13. 

 

25 Conversion to Single Currency 
 

25.1 For compensation of tenders, the tender price shall first be broken down into the 
respective amounts payable in various currencies by using the selling rate or rates 
of the Central Bank of Kenya ruling on the date twenty eight (28) days before the 
final date for the submission of tenders. 

 
25.2 The Employer will convert the amounts in various currencies in which the tender       

is payable (excluding provisional sums but including Dayworks where priced 
competitively) to Kenya Shillings at the selling rates stated in clause 25.1. 

 

26 Evaluation and Comparison of Tenders 
 

26.1 The Employer will evaluate only tenders determined to be substantially responsive 
to the requirements of the tender documents in accordance with clause 23. 

 
26.2 In evaluating tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows: 
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(a) Making any correction for errors pursuant to clause 24. 
 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the 
Bills of Quantities, but including Day works where priced competitively. 

 

26.3 The Employer reserves the right to accept any variation, deviation or alternative 
offer. Variations, deviations, alternative offers and other factors which are in 
excess of the requirements of the tender documents or otherwise result in the 
accrual of unsolicited benefits to the Employer, shall not be taken into account in 
tender evaluation. 

 
26.4 Price adjustment provisions in the Conditions of Contract applied over the period 

of execution of the Contract shall not be taken into account in tender evaluation. 

 

26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to 
the Employer’s estimate of the items of work to be performed under the Contract, 
the Employer may require the tenderer to produce detailed price analyses for any 
or all items of the Bills of Quantities, to demonstrate the relationship between 
those prices, proposed construction methods and schedules.  After evaluation of 
the price analyses, the Employer may require that the amount of the Performance 
Security set forth in clause 29 be increased at the expense of the successful  
tenderer to a level sufficient to protect the Employer against financial loss in the 
event of subsequent default of the successful tenderer under the Contract. 

 
 

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 
share capital shall be allowed a 10% preferential bias provided that they do not 
sub-contract work valued at more than 50% of the Contract Price excluding 
Provisional Sums to a non-indigenous sub-contractor. 

 
 

AWARD OF CONTRACT 
27 Award 

 

27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer 
whose tender is determined to be substantially responsive to the tender 
documents and who has offered the lowest evaluated tender price subject to 
possessing the capability and resources to effectively carry out the Contract 
Works. 

 
27.2 The Employer reserves the right to accept or reject any tender, and to annual the 

tendering process and reject all tenders, at any time prior to award of Contract, 
without thereby incurring any liability to the affected tenderers or any obligation to 
inform the affected tenderers of the grounds for the Employer’s action. 
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28 Notification of Award 
 

28.1 Prior to the expiration of the period of tender validity prescribed by the Employer, 
the Employer will notify the successful tenderer by cable, telefax or telex and 
confirmed in writing by registered letter that his tender has been accepted. This 
letter (hereinafter and in all Contract documents called “Letter of Acceptance”) 
shall name the sum(hereinafter and in all Contract documents called “the Contract 
Price”) which the Employer will pay to the Contractor in consideration of the 
execution and completion of the Works as prescribed by the Contract. 

 
28.2 Notification of award will constitute the formation of the Contract. 

 
 

28.3 Upon the furnishing of a Performance Security by the successful tenderer, the 
unsuccessful tenderers will promptly be notified that their tenders have been 
unsuccessful. 

 

28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement from the 
Employer, the successful tenderer shall sign the form and return it to the   
Employer together with the required Performance Security. 

 
29 Performance Guarantee 

29.1 Within twenty eight [28] days of receipt of the notification of award from the 
Employer, the successful tenderer shall furnish the Employer with a 
Performance Security in an amount stated in the Appendix to Instructions to 
Tenderers. 

 
29.2 The Performance Security to be provided by the successful tenderer shall be an 

unconditional Bank Guarantee issued at the tenderer’s option by an established 
and a reputable Bank approved by the Employer and located in the Republic of 
Kenya and shall be divided into two 
elements namely, a performance security payable in foreign currencies (based  
upon the exchange rates determined in accordance with clause 35.4 of the 
Conditions of Contract) and a performance security payable in Kenya Shillings.   
The value of the two securities shall be in the same proportions of foreign and local 
currencies as requested in the form of foreign currency requirements. 

 
29.3 Failure of the successful tenderer to lodge the required Performance Security shall 

constitute a breach of Contract and sufficient grounds for the annulment of the 
award and forfeiture of the Tender Security and any other remedy under the 
Contract the Employer may award the Contract to the next ranked tenderer. 
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30 Advance Payment 
 

An advance payment, if approved by the Employer, shall be made under the Contract, if 
requested by the Contractor, in accordance with clause 33.1 of the Conditions of 
Contract. The Advance Payment Guarantee shall be denominated in the proportion and 
currencies named in the form of foreign currency requirements. For each currency, a 
separate guarantee shall be issued. The guarantee shall be issued by a bank located  in 
the Republic of Kenya, or a foreign bank through a correspondent bank located in the 
Republic of Kenya, in either case subject to the approval of the Employer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A-16 



APPENDIX TO INSTRUCTIONS TO TENDERERS PART A 
1. CLAUSE 2.1 
Change to read “This invitation to tender is open to all prequalified tenderers”. 
2. CLAUSE 2.2 
The tenderer shall provide information required in this clause by filling Standard Forms 
in Section J of this document. 
3 CLAUSE 2.2 (e) and (d) 
Tenderes need not provide Programme of Works, Schedule of Payment and Details of 
Sub-contractor but will instead be required to submit these to Main contractor. 
4. CLAUSE 4.3 
The Employer shall not organize site visit but the tenderer is free to visit the site at his 
own cost. 
5. CLAUSE 5 

a) OMIT IN in 5.1 (a), (d), (f),(h), (i), (j), 10.4, 11.2, 11.4,15, 25, 26.6, 30 
b) Modify in 5.1(h)- Form of Agreement is that published by KABCEC 
6. CLAUSE 5.2 
Insert “Clause 23” to replace “Clause 22” 
7. CLAUSE 10.3 

Contingency sum has been allowed in Summary Page, but Variation of Prices to be 
provided for as a Site Instruction during contract period. 
8.CLAUSE 10.5 
Delete “and shall submit with his tender such other supporting information as required 
under clause 47 of the Conditions of Contract Part II.” 
9. ADD TO CLAUSE 13.1 
Amount of tender surety shall be Kshs ……………………. 
N. B. a Banker’s cheque is preferable. 
10 ADD TO CLAUSE 13.2 
Tender surety shall be valid for 150 days from the tender opening date. 
N. B. This condition is not applicable where a Banker’s cheque is provided. 
11. CLAUSE 22 
Clarification may also be by Telephone with written confirmation later. 
12. ADD TO CLAUSE 29.1 
Amount of performance security shall be seven and a half per cent (7½%) 
13. ADD TO CLAUSE 29.2 
Performance security shall not be divided in two elements and shall be payable in Kenya 
Shillings Only. 
14. ADD TO CLAUSE 24 

(i) In the event of a discrepancy between the tender amount as stated in the 
form of Tender and the corrected tender figure in the Main summary of the 
Bills of Quantities, the amount as stated in the Form of Tender shall prevail 

(ii) The Error correction factor shall be computed by expressing the difference 
between the amount and the corrected tender sum as a percentage of the 
corrected sub-contract works (i.e corrected tender sum less P.C; and 
Provisional Sums) 

(iii) The Error correction factor shall be applied to all sub-contract works (as a 
rebate or addition as the case may be) for the purposes of valuations for 
Interim Certificates and valuation of variations. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS PART B 
 

 CLAUSE 26 EVALUATION CRITERIA 
 

The Tender documents shall be evaluated in three stages:- 
 

a) Responsiveness Evaluation 
b) Technical Compliance Evaluation 
c) Financial Evaluation 

STAGE ! 
 

RESPONSIVENESS EVALUATION:- 
A) INITIAL RESPONSIVENESS EVALUATION 

 
The initial pre-qualification conditions are those not indicated in Instructions to Tenderers 
section of the document but are part of conditions stated in Invitation letter od 
advertisement and are also relevant in the evaluation:- 

 
Conditions stated in the Advertisement of tender or in the invitation to tender letter 

may include: 
 This include Category of Registration, 
 Class of licence issued by Electrician Licencing Board Local Government 

Council etc., 
 indication of payment for Tender document etc. 
 Any other conditions which is either a part of the Advertisement or 

invitation letter. 
In evaluation the Team shall seek evidence in  form  of  photocopies  of  the  required 

document to confirm compliance. Tenderers who provide the wrong information or are 
not qualified, their tenders will automatically be considered non-responsive and be 
rejected. The team may seek clarification from  any  of  the  tenderers  but  this  shall  not 
form basis for appeal by other tenderers. 

 
B) TENDER DOCUMENT RESPONSIVENESS EVALUATION 
The tender documents shall be examined considering the following issues; 

i) The tender evaluation at this stage is based on two clauses; 2.2 and 23.2 which state as 
follows: 
Clause 2.2 

 To be eligible for award of Contract, the tenderer shall provide evidence 
satisfactory to the Employer of their eligibility under Sub clause 2.1 above and 
of their capability and adequacy of resources to effectively carry out the  
subject Contract.

 
 Appendix to instructions to tenderers Part A qualifies this clause further by requiring 

the tenderers to fill the Standard Forms for purpose of providing the required 
information. The tenderers may also attach the required information if they desire to 
do so.

 
Clause 23.2 

 
 For the purpose of this clause, a substantially responsive tender is one 

which conforms to all the terms, conditions and specifications of the tender 
documents without material deviation or reservation 
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 and has a valid bank guarantee(see also clause 13)-if it is not valid he 
will automatically be diqualified. 

 
The evaluation team will examine the tender documents to confirm whether they comply with 
these relevant clauses of the Instruction to Tenderer section A. 

 
The team will examine the tender document to see whether the tenderer has fulfilled the 
following; 

 
a) Filled all the Standard Forms or attached all relevant information requested in the Forms. 

b) Provided a valid bank guarantee or Tender Security(as stated above if the tenderer does 
not comply with this requirement he will be automatically be disqualified. 

 
c) For the purpose of Clause 23 the team will also examine whether the tenderer has; 

 
 Filled Form of Tender-if he has not he will be automatically be disqualified. 

 
 Completely filled the Bills of Quantities with no material deviation or reservation 

 
 Filled Schedule of Unit Rates 

 
 Filled Technical Schedule 

 
 Provided all or any other items, such as Brochures, Catalogues, Manuals, Copies of 

Licenses etc which have been requested in the tender document. 
 

 Whether there is any material deviation or reservation in the tenderers document that 
would affect the scope, quality of workmanship or material, completion timing of the 
project. Such a tender may be considered non-responsiv 

 
*Decision of Evaluation Team* 
The team after examining all the tenders and have satisfied themselves that the tenderers have 
complied/not complied with all the above requirements will decide which tenders are response 
and should go to the next stage of evaluation and which tenders  are non-responsive and 
therefore are disqualified. 

 
STAGE            2 

TECHNICAL EVALUATION 

After prequalifying tenderers in accordance to clause 2and 23, the evaluation team will thoroughly 
scrutinize the documents to satisfy themselves that the tenderers have complied with the following 
conditions: 

 
1. They have capability of carryout to completion the scope of works in the tender 

documents. For this the following documents will be examined and marks allocated as 
shown below; 
 Forms … On Completed Contracts will be examined to determine whether the 

tenderer is truthful, or exaggerating etc. and will form historic basis of determining 
the performance of the contractor in Building construction industry. From 
information in this form the team will also determine whether the tenderer has 
completed works of similar nature that are being tendered. A history of poor 
performance (from confidential report on contractor or other relevant evidence) may 
render the tenderer to be disqualified. 



 Other consideration:- 

o Tender who has completed many jobs of similar nature and magnitude 
successfully within 5 years…………………………………………10marks 

o Others to be allocated marks in proportion to projects they have 
completed………………………………..(..marks). 

o 

 Form….. on Ongoing Contracts will also be examined and marks allocated as 
follows:- 

o Tenderer has (say maximum 5No projects) projects requiring reasonable 
capital outlay……………………………………..……….10marks 

o Tenderer has no or one project which is ongoing…..2marks 
o Tenderer has too many jobs and may not have capacity for more additional 

work(say 10No projects) ………………4marks 
o In between each additional project 2marks subject to the maximum 5No. 

 

 Form….on Key Personnel will be re-examined to determine the tenderers with 
adequate qualified manpower and marks awarded as follows;- 

o Tenderers with qualified well trained manpower(Maximum requirement):- 
a) 2No Relevant Degree or Diploma Holder in Engineering discipline of 

the project ……3(for each)marks 
b) 1No Relevant Diploma Holder in Engineering discipline 

of the project …………………3marks 
c) 3No Grade 1 artisans in relevant field……6marks 
d) 5No skilled workers(artisans)………………….10marks 

In all the cases relevant proof of qualification or copies of certificates must be 
attached. 
o Other marks will be allocated to the tenderers in proportion to the key 

personnel listed by the tenderer. 
 Form …on Litigation History- 

o Tendererss with no Litigation History will have maximum….. 
5marks 

o Those with litigation history will receive.. zero marks. 

 Form..…on Financial Capability will be re-examined and marks allocated as 
follows:- 

a) Tenderer with good turnover of 2.5% of Estimated contract 
sum………..…10marks(maximum) 

b) Tenderer with moderate turnover of 1.5% of Estimated contract 
sum…5marks(maximum) 

c) Tenderer with poor turnover and financial 
situation…2marks(maximum) 

 Form…Plant and Equipment-The tenders will be examined to determine whether 
they have adequate Plant and Equipment for the project and awarded marks as 
follows:- 

o Has all plant and equipment for the project……………….10marks 
o Only some limited plants and equipment………………….5marks 
o No plant or Equipment…………………………………………….0marks 

 
2. Their Tenderers Price is reasonable such that if awarded they are not likely to have 

any financial constrain. 
 

3. They comply with terms, conditions  and Specifications in the tender documents. 
The tenderer shall not attach any conditions of his own to his tender.  The  tender  
price must be based on the tender documents (clause 14.2). For this the following 
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will be examined and marks awarded accordingly:- 

   Technical Schedule Section…… 
 

The team will examine Technical Schedule Form and check for the following, 

(i) Tenderer has filled and indicated countries of origin of the items he is offering. 
a) The item offered are from the country of origin as specified in the tender 

document…….10marks 
b) The item offered are from a different country but are nearly equivalent to 

what is required and specified in the tender document…….8marks 
c) The item offered are from a different country but are of inferior make to 

what is requireds and specified in the tender document…….3marks(may 
also lead to disqualification). 

d) The tenderer has not filled or only partially filled the schedule…0marks 
(may also lead to disqualification). 

(ii) And also shown the Type and make of the items(Items in the schedule  are  core  items 
for the project). 

a) The item offered is of make and type specified….10marks 
b) The item is equivalent to what was required……...6marks 
c) The item is of inferior quality………………………….3marks 

(iii) The tender has provided Brochures Catalogues, or manuals as required in the tender 
document. The Brochures, Catalogues, or Manuals shall be examined to counter check 
whether items offered complied with the specification. Maximum marks will be offered 
for those that are presentable give description and specification equivalent to those in 
the tender documents:- 

a) Very well presented Brochures Catalogues, or manuals…..10marks 
b) Poorly presented Brochures Catalogues, or manuals …… …2marks 
c) Fairly well presented Brochures Catalogues, or manuals…..5marks 

 
(iv) Bills of Quantities 

I. Each price or unit rate  inserted  in  the  Bills  of Quantities  shall  be  a realistic estimate  of 
the cost of completing the works  described  under the  particular item including  allowance 
for overheads, profits and the like(clause23.3). 

 
a) The team will examine the rates provided by each tenderer to determine whether:- 

i) Are realistic and according to prevailing market rate(Engineer’s rate or 
official estimated rates)-………The tenderer automatically qualifies. 

 
ii) Seriously unbalanced or front loaded…… The tenderer will be requested to 

increase Performance Security set forth in accordance to clause 
 

iii) Too low- Employer may require the tenderer to produce detailed price 
analyses for any or all items of the Bills of Quantities or he will be 
requested to state whether he stands by his price(clause 22.1)………… The 
team shall wait for Tenderers response and make appropriate decision. 

 

iv) Too high ………The team will consider the tendere non-responsive s 
 

v) Inconsistent……This is to the disadvantage of the tenderer 
 

2. Note; 
Tenders that are 35% below the Engineer’s(Employer’) estimate will 

automatically be disqualified. 
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**Decision** 
All marks shall be added and the four tenderers who score higher marks will be considered 
responsive to Technical evaluation requirement and shall go to the next stage of evaluation. 

 
FINAL STAGE THREE 

FINANCIAL EVALUATION 

From Instruction to Tenderers: 
Subject to clause 27.2, the Employer will award the Contract to the tenderer whose tender is 
determined to be substantially responsive to the tender documents and who has offered the 
lowest evaluated tender price subject to possessing the capability and resources to effectively 
carry out the Contract Works. 

 
!) Only tenderers that are responsive will be evaluated further at this stage. Stage one will have dealt 

with responsiveness of tenderers. 
2) Tenderers capability and resources will also have been evaluated in stage two-Technical Evaluation. 

 
3) Tenders which are considered responsive, and the tenderers have both capability and resources as 
well as complying with the specifications are at this stage evaluated on financial suitability and whether 

they tender is determined the lowest evaluated tender price as follows:- 
(I) ARITHMETIC ERRORS 

The Team will check for arithmetic error to the advantage or disadvantage of the tenderer:- 
 

a) An arithmetic error of 40%, regardless as whether it is to the advantage or 
disadvantage of the tender, will lead to the bid being automatically 
disqualified. 

b) An error less than the above amount will lead to the team seeking for 
clarification from the tenderer(clause 22.1) as to whether he will 
standby his tender and in addition his error shall be treated as per 
clause 24. 

c) The team may also decide that the tender (if it is the lowest evaluated 
tender price) is unbalanced and recommend for the tenderer to 
increase the Performance Guarantee(clause 26.5) 

d) Discount if any shall be treated as an error since in pursuance to 
clause 26.3 this is unsolicited benefits to the Employer and cannot be 
taken into account in tender evaluation. It shall be treated as error as 
(a) or (b) above. 

 
(II) COMPARISON OF PRICES 

 
The team will compare the prices offered by the tenderers on the major items with each tenderer scored 
(Not less than 10 items will be compared) :- 

 
(a) The items will be compared for the following; 

25. Whether the prices are reasonable : 
a) Price reasonable and within market range ………………(Full 10 Marks) 

 
b) Low price ………………………………………………….………(9 Marks) 
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c) The price is too low(consider seeking clarification-Clause 22.1) …(7 Marks) 

d) Too high ………………………………….………………………(5 Marks) 

26. Consistence in pricing. The tenderer who offer consistent prices for all the items 
shall score the maximum marks 

 
a) Consistence ………………………………………..…………………….(10Marks) 

b) Not Consistence …………………………………………………………(5 Marks) 

c)     Average   consistence   …………………………………………………..(7 Marks) 

 

(III) TYPE, MAKE, COUNTRY OF ORIGIN COMPLIANCE WITH SPECIFICATION OF MATERIALS TO 
BE SUPPLIED 
The type and make of the item, and the country of origin of materials to be supplied, and its compliance 
with specification, shall also be examined and the Team will decide will to award marks to the 
tenderers:-. 

a) Items to be supplied is as specified………(10 Marks) 
b) Superior Quality ……………..………………(10 Marks) 
c) Moderate quality ………………………………(7Marks) 
d) Inferior ……………………………….…………(4Marks) 

 
Notes: Full marks shall be given for tenderer who offers items complying with 

the specification of the item described in the particular  specification,  Bills  of 
Quantities etc. Superior quality shall also be treated in the same manner. 

 
(IV) SCHEDULE OF UNIT RATE 
The unit rates will be used to assess the value of additions or omissions arising from authorized 
variations to the contract works. The evaluation team shall examine the schedules of Unit rates to 
determine the following and award marks:- 

a) The rate of items in the schedule are reasonable and compare well with those in 
Bills of Quantities……………………………10marks 

b) The rate of items in the schedule are very high and differ with those in Bills of 
Quantities………………………..……………………5marks 

c) The rate of items in the schedule are moderately higher compared of Bills of 
Quantities………………………………………..……8marks 

 
(V) BILLS OF QUANTITIES AND BILL NO. 1 

 
 The tenderers are required to offer prices on all items in the Bills of Quantities and Bill 

No.1. Failure to comply with this provision will result in the tenderer scoring low  
marks or his tender being considered non-responsive and rejected. 

 The tender shall be rejected if the tenderer offers prices for only 50% of the items 
described in the Bills of Quantities and Bill No.1.The tenderer will allocated the 
following; 

a) If the tenderer prices all the items…….. ………….Full 10 marks 
b) If the  tenderer prices only for certain items…….. …….6  marks 
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27. Front loading – Tenderer who prices some items low for initial part(e.g. lighting 
points) of the contract and high for items to be installed much later will score less 
marks. The team will observe whether the tenderers have front loaded their bids. 

 
a) Front Loading ………………………..(2 Marks) 

 

 
 
 
 

***DECISION*** 

b) Fair Distribution ………………… (8 Marks) 
 

c) Back Loading …………….…………(4 Marks) 

The tenderer who scores the highest marks in total at this will be considered to have offered the lowest 
evaluated tender and shall be recommended for award. 

 
Tenderers are requested to study the Evaluation Criteria set above, since the recommendation for 
acceptance of their tender will depend on it and they should ensure they comply with the provisions of 
the various requirements set in the various criterions to have the best score marks as enumerated 
above. The criteria shall form part of this tender document even after the contract has been awarded. 
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CONDITIONS OF CONTRACT 
 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall 
be interpreted as indicated; 

 
“Bills of Quantities” means the priced and completed Bill of Quantities forming 
part of the tender[where applicable]. 

 
“Schedule of Rates” means the priced Schedule of Rates forming part of the 
tender [where applicable]. 

 
“The Completion Date” means the date of completion of the Works as certified 
by the Employer’s Representative. 

 
“The Contract” means the agreement entered into by the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties. 

 
“The Contractor” refers to the person or corporate body whose tender to carry 
out the Works has been accepted by the Employer. 

 
“The Contractor’s Tender” is the completed tendering document submitted by 
the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with the 
Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Employer’s 
Representative upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Appendix to 
Conditions of Contract and calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by 
the Employer’s Representative for the execution of the Contract. 

 
“Employer” includes Central or Local Government administration, Universities, 
Public Institutions and Corporations and is the party who employs the Contractor 
to carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 
the Site for the execution of the Works. 

 
“Site” means the place or places where the permanent Works are to be carried 
out including workshops where the same is being prepared. 

 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 
“Employer’s Representative” is the person appointed by the Employer and 
notified to the Contractor for the purpose of supervision of the Works. 

 
“Specification” means the Specification of the Works included in the Contract. 

 
“Start Date” is the date when the Contractor shall commence execution of the 
Works. 

 
“ A Sub-contractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work      
on the Site. 

 
“Temporary works” are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 

 
“ A Variation” is an instruction given by the Employer’s Representative which 
varies the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, 
and turnover to the Employer. 

 
2. Contract Documents 

 
28. The following documents shall constitute the Contract documents and shall 

be interpreted in the following order of priority; 
 

(1) Agreement, 
(2) Letter  of Acceptance, 
(3) Contractor’s Tender, 
(4) Conditions of Contract, 
(5) Specifications, 
(6) Drawings, 
(7) Bills of Quantities or Schedule of Rates [whichever is applicable) 
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3. Employer’s Representative’s Decisions 
 

3.1 Except where otherwise specifically stated, the Employer’s Representative will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
29. Works, Language and Law of Contract 

 
4.1 The Contractor shall construct and install the Works in accordance with the 

Contract documents. The Works may commence on the Start Date and shall be 
carried out in accordance with the Programme submitted by the Contractor, as 
updated with the approval of the Employer’s Representative, and complete them by 
the Intended Completion Date. 

 
4.2 The ruling language of the Contract shall be English language and the law 

governing the Contract shall be the law of the Republic of Kenya. 

 

30. Safety, Temporary works and Discoveries 
 

5.1 The Contractor shall be responsible for design of temporary works and shall obtain 
approval of third parties to the design of the temporary works where required. 

 
5.2 The Contractor shall be responsible for the safety of all activities on the Site. 

 
 

5.3 Any thing of historical or other interest or significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Employer’s Representative of such discoveries and carry out the 
Employer’s Representative’s instructions for dealing with them. 

 

31. Work Programme and Sub-contracting 
 

32. Within seven days after Site possession date, the Contractor shall submit to 
the Employer’s Representative for approval a programme showing the 
general methods, arrangements, order and timing for all the activities in the 
Works. 

 
33. The Contractor may sub-contract the Works (but only to a maximum of 25 

percent of the Contract Price) with the approval of the Employer’s 
Representative. However, he shall not assign the Contract without the 
approval of the Employer in writing. Sub-contracting shall not alter the 
Contractor’s obligations. 
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7. The site 
 

7.1 The Employer shall give possession of all parts of the Site to the Contractor. 
 

7.2 The Contractor shall allow the Employer’s Representative and any other person 
alvanized by the Employer’s Representative ,access to the Site and to any place 

where work in connection with the Contract is being carried out or is intended to 
be carried out. 

 

8. Instructions 
 

8.1 The Contractor shall carry out all instructions of the Employer’s Representative 
which are in accordance with the Contract. 

 
9. Extension of Completion Date 

 
9.1 The Employer’s Representative shall extend the Completion Date if an occurrence 

arises which makes it impossible for completion to be achieved by the Intended 
Completion Date. The Employer’s Representative shall decide whether and by how 
much to extend the Completion Date. 

 
9.2 For the purposes of this Clause, the following occurrences shall be valid for 

consideration; 

 

Delay by:- 
 

(a) force majeure, or 
 

(b) reason of any exceptionally adverse weather conditions, or 

 
 

(c) reason of civil commotion, strike or lockout affecting any of the trades 
employed upon the Works or any of the trades engaged in the preparation, 
manufacture or transportation of any of the goods or materials required for 
the Works, or 

 
(d) reason of the Employer’s Representative’s instructions issued under these 

Conditions, or 

 
 

(e) reason of the contractor not having received in due time necessary 
instructions, drawings, details or levels from the Employer’s Representative 
for which he specifically applied in writing on a date which having regard to 
the date for Completion stated in the appendix to these Conditions or to any 
extension of time then fixed under this Clause was neither unreasonably 
distant from nor unreasonably close to the date on which it was necessary  
for him to receive the same, or 
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(f) delay on the part of artists, tradesmen or others engaged by the Employer 
in executing work not forming part of this Contract, or 

 
(g) reason of delay by statutory or other services providers or similar bodies 

engaged directly by the Employer, or 

 

(h) reason of opening up for inspection of any Work covered up or of the testing 
or any of the Work, materials or goods in accordance with these conditions 
unless the inspection or test showed that the Work, materials or goods were 
not in accordance with this Contract, or 

 

(i) reason of delay in appointing a replacement Employer’s Representative, or 

 
 

(j) reason of delay caused by the late supply of goods or materials or in 
executing Work for which the Employer or his agents are contractually 
obliged to supply or to execute as the case may be, or 

 

(k) delay in receiving possession of or access to the Site. 

 
 

10. Management Meetings 
 

10.1 A Contract management meeting shall be held regularly and attended by the 
Employer’s Representative and the Contractor. Its business shall be to review the 
plans for the remaining Work. The Employer’s 
Representative shall record the business of management meetings and provide 
copies of the record to those attending the meeting and the Employer. The 
responsibility of the parties for actions to be taken shall be decided by the 
Employer’s Representative either at the management meeting or after the 
management meeting and stated in writing to all who attend the meeting. 

 
10.2 Communication between parties shall be effective only when in writing. 

 
11. Defects 

 
11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the 
Contractor’s responsibilities. The Employer’s Representative may instruct the 
Contractor to search for a defect and to uncover and test any Work that the 
Employer’s Representative considers may have a defect. Should the defect be 
found, the cost of uncovering and making good shall be borne by the Contractor. 
However, if there is no defect found, the cost of uncovering and making good shall 
be treated as a variation and added to the Contract Price. 
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11.2 The Employer’s Representative shall give notice to the Contractor of any defects 
before the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract. 

 
11.3 Every time notice of a defect is given, the Contractor shall correct the notified  

defect within the length of time specified by the Employer’s Representative’s notice. 
If the Contractor has not corrected a defect within the time specified in the 
Employer’s Representative’s notice, the Employer’s Representative will assess the 
cost of having the defect corrected by other parties and such cost shall be treated   
as a variation and be deducted from the Contract Price. 

 

12. Bills of Quantities/Schedule of Rates 
 

12.1 The Bills of Quantities/Schedule of Rates shall contain items for the construction, 
installation, testing and commissioning of the Work to be done by the Contractor. 
The Contractor will be paid for the quantity of the Work done at the rates in the 
Bills of Quantities/Schedule of Rates for each item. Items against which no rate is 
entered by the Tenderer will not be paid for when executed and shall be deemed 
covered by the rates for other items in the Bills of Quantities/Schedule of Rates. 

 
12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall 

be a lump sum (which shall be deemed to have been based on the rates in the 
Schedule of Rates forming part of the tender) and shall be subject to re- 
measurement after each stage. 

 

13. Variations 
 

13.1 The Contractor shall provide the Employer’s Representative with a quotation for 
carrying out the variations when requested to do so. The Employer’s 
Representative shall assess the quotation and shall obtain the necessary authority 
from the Employer before the variation is ordered. 

 
13.2 If the Work in the variation corresponds with an item description in the Bill of 

Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates 
shall be used to calculate the value of the variation. If the nature of the Work in 
the variation does not correspond with items in the Bill of Quantities/Schedule of 
Rates, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of Work. 

 

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may 
order the variation and make a change to the Contract Price, which shall be based 
on the Employer’s Representative’s own forecast of the effects of the variation on 
the Contractor’s costs. 
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14. Payment Certificates and Final Account 
 

14.1 The Contractor shall be paid after each of the following stages of Work listed 
herebelow (subject to re-measurement by the Employer’s 
Representative of the Work done in each stage before payment is made). In case of 
lump-sum Contracts, the valuation for each stage shall be based on the quantities 
so obtained in the re-measurement and the rates in the Schedule of Rates. 

 
(i) Advance  payment NIL (percent of Contract Price, 

[  after Contract execution] to be inserted by the Employer). 
 

(ii) First  stage (define stage) AS PER PROGRESS 
 

(iii) Second  stage (define stage) AS PER PROGRESS 

 
 

(iv) Third  stage (define stage) AS PER PROGRESS 

 
 

(v) After defects liability period . 

 
 

14.2 Upon deciding that Works included in a particular stage are complete, the 
Contractor shall submit to the Employer’s Representative his application for 
payment. The Employer’s Representative shall check, adjust if necessary and 
certify the amount to be paid to the Contractor within 21 days of receipt of the 
Contractor’s application .The Employer shall pay the Contractor the amounts so 
certified within 30 days of the date of issue of each Interim Certificate. 

 
14.3 The Contractor shall supply the Employer’s Representative with a detailed final 

account of the total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period. The Employer’s 
Representative shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 30 days of receiving the Contractor’s 
account if it is correct and complete. If it is not, the Employer’s Representative 
shall issue within 21 days a schedule that states the scope of the corrections or 
additions that are necessary. If the final account is still unsatisfactory after it has 
been resubmitted, the Employer’s Representative shall decide on the amount 
payable to the Contractor and issue a Final Payment Certificate. The Employer 
shall pay the Contractor the amount so certified within 60 days of the issue of the 
Final Payment Certificate. 

 
 

14.4 If the period laid down for payment to the Contractor upon each of the Employer’s 
Representative’s Certificate by the Employer has been exceeded, the Contractor 
shall be entitled to claim simple interest calculated pro-rata on the basis of the 
number of days delayed at the 
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Central Bank of Kenya’s average base lending rate prevailing on the 
first day the payment becomes overdue. The Contractor will be 
required to notify the Employer within 15 days of receipt of delayed payments of 
his intentions to claim interest. 

 
15. Insurance 

 
15.1 The Contractor shall be responsible for and shall take out appropriate cover 

against, among other risks, personal injury; loss of or damage to 
the Works, materials and plant; and loss of or damage to property. 

 
16. Liquidated Damages 

 
16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per 

cent of the Contract price per day for each day that the actual Completion Date is 
later than the Intended Completion Date except in the case of any of the 
occurrences listed under Clause 9.2.  The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages 
shall not affect the Contractor’s liabilities. 

 
17. Completion and Taking Over 

 
17.1 Upon deciding that the Work is complete the Contractor shall request the 

Employer’s Representative to issue a Certificate of Completion of the Works, upon 
deciding that the Work is completed. 

 
The Employer shall take over the Site and the Works within seven days of the 
Employer’s Representative issuing a Certificate of Completion. 

 
18. Termination 

 
18.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. These fundamental breaches of 
Contract shall include, but shall not be limited to, the following; 

 
(a) the Contractor stops Work for 30 days continuously without reasonable 

cause or authority from the Employer’s Representative; 
 

(b) the Contractor is declared bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

 

(c) a payment certified by the Employer’s Representative is not paid by the 
Employer to the Contractor within 30 days after the expiry of the payment 
periods stated in Sub-Clauses 14.2 and 14.3 hereabove. 
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(d) the Employer’s Representative gives notice that failure to correct a particular 
defect is a fundamental breach of Contract and the Contractor fails to   
correct it within a reasonable period of time. 

 
18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and 

leave the Site as soon as reasonably possible. The Employer’s Representative shall 
immediately thereafter arrange for a meeting for the purpose of taking record of  
the Works executed and materials, goods, equipment and temporary buildings on 
Site. 

 
19. Payment Upon Termination 

 
19.1 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all 
materials on Site, plant, equipment and temporary works. 

 
19.2 The Contractor shall, during the execution or after the completion of the Works 

under this Clause, remove from the Site as and when required within such 
reasonable time as the Employer’s Representative may in writing specify, any 
temporary buildings, plant, 

 
machinery, appliances, goods or materials belonging to him, and in default thereof 
, the Employer may (without being responsible for any loss or damage) remove and 
sell any such property of the Contractor, holding the proceeds less all costs 
incurred to the credit of the Contractor. 

 
19.3 Until after completion of the Works under this Clause, the Employer shall not be 

bound by any other provision of this Contract to make any payment to the 
Contractor, but upon such completion as aforesaid and the verification within a 
reasonable time of the accounts alvanize the Employer’s Representative shall 
certify the amount of expenses properly incurred by the Employer and, if such 
amount added to the money paid to the Contractor before such determination 
exceeds the total amount which would have been payable on due completion in 
accordance with this Contract, the difference shall be a debt payable to the 
Employer by the Contractor; and if the said amount added to the said money be 
less than the said total amount, the difference shall be a debt payable by the 
Employer to the Contractor. 
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34. Corrupt Gifts and Payments of Commission 
 

35. The Contractor shall not: 
 

(a) Offer or give or agree to give to any person in the service of the Employer any 
gifts or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract with   the Employer  
or for showing or forbearing to show favour or disfavour to any person in 
relation to this or any other contract with the Employer. 

 
(b) Any breach of this Condition by the Contractor or by anyone employed by 

him or acting on his behalf (whether with or 
 

without the knowledge of the Contractor) shall be an offence under the Laws 
of Kenya. 

 
36. Settlement of Disputes 

 
37. Any dispute arising out of the Contract which cannot be amicably settled 

between the parties shall be referred by either party to the arbitration and 
final decision of a person to be agreed between the parties.  Failing  
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall 
be appointed by the chairman of the Chartered Institute of Arbitrators,  
Kenya branch, on the request of the applying party. 
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APPENDIX TO CONDITIONS OF CONTRACT- APPLICABLE TO SUB- 
CONTRACT 

 
CLAUSE 1-DEFINITIONS 

THE EMPLOYER IS 

 

Name: Pwani University 

 

Represented By The Vice Chancellor 
P. O. Box 195, 
KILIFI 

 

Name of Employer’s Representative: The Vice Chancellor Pwani University 

 

The name (and identification number) of the Contract is; ELECTRICAL INSTALLATION WORKS 

FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES 
COMPLEX PHASE I FOR PWANI UNIVERSITY. 

 

WP ITEM NO. ………….. TENDER NO. ………………… 

 

MODIFY CLAUSE 1-DEFINITIONS AS THEY RELATE TO THE SUB-CONTRACTOR 

1. Bills of Quantities -are as applicable to this document see Section H 
2. Completion date – The date of completion of main contract works is as 

stated in the agreement and conditions of sub contract for building works 
(KABSEC) 

3. Drawings – include calculations and other information provided by the 
Engineer (see section E) or as provided by the sub-contractor 
and approved by the Engineer. 

4. Equipment is the sub-contractor equipment. 
5. Site-means the place or places where permanent works and sub-contract 

works are to be carried out. 
6. Materials – are provided or used by the sub-contractor for incorporation in 

sub-contract works. 
7. Engineer -Is Chief Electrical and Mechanical Engineer and as defined in 

page (ii) of this document. 
8. Specifications – means the specification of the sub-contract works and are 

described in section D of this document. 
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9. Start date- is the date when the Main Contractor commenced executions of  
the main cntract works, and  for  the  sub-contractor,  it  is  the  date  as  stated 
in the Agreement and Conditions of Sub-contract for Building Works 
document (as published by Kenya Association of Building and Civil 
Engineering Contractors (KABEC)) 

10 The Start Date may also be stated in the Letter of Acceptance 
 

11 Sub-contractor- is a person or corporate body who has a contract with the 
main contractor to carry out sub-contract works described in this 
document. 

 
12 Letter of Acceptance-Is the letter addressed to the Main Contractor by the 

Project Manager nominating the Sub-contractor to enter into sub-contract 
with the Main Contractor(See also Clause 28 of Instruction to Tenderers). 

 
13 Contractor’s Tender – for purpose of  this  document  the  contractor’s tender 

shall mean the completed tendering document submitted by the sub- contractor 
to the Project Manager. 

 
14 Conditions of Contract – This include the Conditions of Contract (Main 

Works) forming section B of this document and conditions of sub-contract   
as described in section B PART II – Agreement and conditions of Sub- 
contract for Building Works (as published by Kenya Association of 
Building and Civil Engineering Contractors (KABCEC)) 

 
15 The works – for the purpose of this document works shall include sub- 

contract works required to be completed by the sub-contractor as described 
in this document. 

 
16 ADD TO CLAUSE I 

a) KABCEC-means: Kenya Association of Building and Civil Engineering 
Contractors 

b) Agreement and Condition of Sub-contract for Building Works as 
published by Kenya Association of Building and  civil  Engineering 
contractors (KABCEC) document – This shall  be  the  document  in  which 
the main contractor and the sub-contractor shall enter into  an  agreement  
for execution of sub-contract works. 
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c) MAIN CONTRACTOR – refers to the “contractor” as defined in Clause I. 
The main contractor shall have the same meaning as “contractor”. 

17 The intended completion date for the whole of the works shall be as 
stated in the main contract document or as stated in the agreement and 
condition of sub-contract for building works (KABSEC) document. 

 
CLAUSE 2 IN RELATION TO THE SUB-CONTRACTOR 

 
1. Contract Documents 

The contractor documents for this sub-contract works include:- 
i) Agreement – The Agreement Form and conditions therein, published 

by KABSEC the content of which forms part of this document; being 
PART II sub-contract Agreement 

 
ii) Letter of Acceptance-As defined above(11) 

 
iii) Contractor’s Tender- As defined above(12) 

 
iv) Conditions of Contract-As contained in this document(Section B, Part 
I&II) 

 
v) Specifications –are as defined above(8). 

 
vi) Drawings –As defined above and shown in the drawing table in Section E 
of this document. 

 
iv) Bills of Quantities of schedule of rates – These are contained in 
section H of this document and shall be as priced by the sub-contractor. 

 
CLAUSE 7 The site 
The Site Possession Date shall be as stated in the letter of acceptance. 
The sites are located at; PWANI UNIVERSITY 

 

CLAUSE 11 
The  Defects Liability Period is 6 Months from practical completion date. 

 
CLAUSE 14 PAYMENT 
Period of honouring certificate: 45 days 

 
Percentage of certified value retained: 10% 
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Limit of certified value retained: 5% 

 

CLAUSE 16 Liquidated Damages 

Liquidated and Ascertained damages: at the rate Kshs 2,000/= per week or 
part thereof. 

 
INSTRUCTIONS TO TENDERERS-SECTION A 

 
Clause 13 
Amount of Tender Security is Kshs 45,000/= 

 
Clause 18 
The name and Address of the Employer’s representative for the purposes of 
submission of tenders is The Vice Chancellor Pwani University P.O Box 195, 
Kilifi 

 
Clause 20 
The tender opening date and time is as per Advertisement 

 
Clause 29 
The amount of performance security is 7½ percent bank guarantee of the Tender 
Sum. 
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SUB-CONTRACT AGREEMENT (KABCEC) 
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ORIGINAL COUNTERPART 
embossed stamp embossed stamp 

 

1.0 AGREEMENT 

 

1.1 This agreement is made on ……………………………………………… 

between …………………………………………………………………. 

of (or whose registered office is situated at) …………………………… 
 

…………………………………………………………………………… 
 

(hereinafter called “the Contractor”) of the one part …………………… 

and ………………………………………………………………………. 

of (or whole registered office is situated at) …………………………… 
 

…………………………………………………………………………... 
(hereinafter called “the Sub-Contractor”) of the other part: 

 
1.2 SUPPLEMENTAL to an agreement(hereinafter referred to as the “the main contract”) 

made on …………………………………………………………………. 

Between ………………………………………………………………… 
 

…………………………………………………………………………… 
(hereinafter called “the Employer”) of the one part and the Contractor of the other 
part based on the Agreement and Conditions of Contract for Building Works, 
published by the Joint Building Council, Kenya …….. 
……………….. edition. 

 
1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor 

 
…………………………………………………………………………….. 

 
……………………………………………………………………………. 

 
……………………………………………………………………………… 
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hereinafter called “the sub-contractor works” at…………………………... 
 

on Land Reference No……………………………...being part of the main 
contract works. 

 
1.4 And whereas the Su-Contractor has supplied the Contractor with a priced 

copy of the bills of quantities (hereinafter referred to as “the sub-contractor bills”), 
where applicable, which together with the drawings 
numbered…………………………………………………………………… 
……………………………………………………………………………... 
(hereinafter referred to as “the sub-contract drawings), the specifications and the 
conditions of sub-contract have been signed by or on behalf of the parties thereto. 

 
And whereas the Sub-Contractor has had reasonable opportunity of inspecting 
the main contract or a copy thereof except the detailed prices of the Contractor 
included in the bills of quantities or schedule of rates. 

 
1.5 And whereas the Architect, with the approval of the Employer, has nominated the Sub- 

Contractor to carry out the works described at clause 1.3 herein: 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to the 

conditions annexed hereto carry out and complete the sub-contract works shown upon 
the sub-contract drawings and described by or referred to in the sub-contract bills, 
specifications and in the said conditions. 

 
1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in 

words)……………………………………………………………………… 
…………………………………………………………………………… 
……………………………………Kshs……………..……………………) 
(hereinafter referred to as “the sub-contractor price”) or such sum as shall become 
payable hereinafter at the times and in manner specified in the said conditions. 

1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer to 
the persons appointed by the Employer to 

administer the sub-contract in accordance with the main contract agreement. 
Where applicable, reference to the Architect shall be deemed to include reference 
to the Engineer. 

1.9 In the even of the need to appoint a replacement Architect, Quantity Surveyor, Engineer 
or other specialist (whether named in this agreement or not) the Employer shall make 
such appointment as soon as practicable after the need for such appointment arises and 
shall communicate the appointment to the Sub-Contractor through the Contractor. 
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1.10 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract 
bills” and “bills of quantities” wherever appearing shall be deemed deleted and replaced 
with the term “schedule of rates” as applicable. 

 
1.11 The terms defined in clause 1.0 of the main contract shall have the same meaning in this 

sub-contract as that assigned to them therein. 
 

1.12 AS WITNESS the hands of the said parties; 

Signed by the said 

…………………………………………………………..(Contractor) 
 

In the presence of 
 

Name ………………………………………………………….. 

Address ……………………………………………………….. 

Signed by the said 

…………………………………………….(Sub-Contractor) 

In the presence of 

Name ………………………………………………………… 

Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 

 

2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 
The Contractor shall: 

 

2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary details, 

instructions and other information required by the Sub-Contractor for the proper carrying out of the 

sub-contract works. 

 

2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as 
provided in the specifications, bills of quantities and these conditions to the extent 
compatible with the provisions of the main contract 

 
2.3 Observe, perform and comply with all the provisions of the main contract and of this 

sub-contract on the part of the Contractor to be observed, performed and complied with 
to ensure satisfactory completion of the sub-contract works. 

 

3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 
 

3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the main 
contract except the detailed prices of the Contractor included in the bills of quantities or 
in the schedule of rates. 

 
3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance 

with this sub-contract and in all respects to the reasonable satisfaction of the Contractor 
and of the Architect and in conformity with all reasonable directions and requirements of 
the Contractor regulating the due carrying out of the contract works. 

 
3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the 

main contact on the part of the Sub-Contractor to be observed, performed and complied 
with so far as they relate and apply to the sub-contract works or any portion thereof and 
are not inconsistent with the expressions of this sub-contract as if all the same were set 
out herein. 

 
3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor 

shall especially observe perform and comply with the provisions of clauses 9.0, 18.0, 
19.0 22.0, 30.0, 31.0, 34.0 and 36.0 of the main contract as they apply to the sub- 
contract works 
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4.0 SUB-CONTRACT DOCUMENTS 
 

4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall 
be:- 

 

4.1.1 The agreement and these conditions 
 

4.1.2 The sub-contract drawings as listed in the agreement 
 

4.1.3 The sub-contract bill of quantities or schedule of rates as applicable 
 

4.1.4 The specifications as separately supplied or as contained in the sub-contract 
bills. 

 
4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement with 

the relevant statutory authority and pay all fees, charges, taxes, duties and all costs 
arising therefrom. 

 
4.3 The manner of supplying contract documents, their custody, display on site and their 

interpretation in the event of discrepancies shall be as provided in the main contract in 
respect of the main contract documents with the necessary amendments made to refer to 
the sub-contract. 

 
5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 

 

5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and 
from: 

 
5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his 

servants or agents of any of the said provisions of the main contract and of 
this sub-contract. 

5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which 
involve the Contractor in any liability to the Employer under the main 
contract 

5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence 
or breach of duty on the part of the Sub-Contractor, his servants or agents. 

5.1.4 Any loss or damage resulting from any claim under any statute or common 
law by an employee of the Sub-Contractor in respect of personal injury or 
death arising out of or in the course of his employment. 
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5.2 Provided that nothing contained in this sub-contract shall impose any liability on the 
Sub-Contractor in respect of any negligence or breach of duty on the part of the 
Employer, the Contractor, other sub-contractors or their respective servants or agents 
nor create any privity of contract between the Sub-Contractor and the Employer or any 
other sub-contractor. 

 

6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 
 

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the 
Sub-Contractor shall maintain:- 

 
6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in 

respect of injury or damage to property including damage to the works arising out 
of or in the course of or by reason of the carrying out of the sub-contract works 
except for liability against the contingencies specified at clause 6.3 herein. 

 
6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed 

with insurers approved by the Contractor and the Architect. 
 

6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall 
not be obliged to make payments to the Sub-Contractor before the said policies have 
been provided. 

 
6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including 

materials and goods of the sub-Contractor delivered to the works, shall as regards loss    
or damage by the contingencies stated at clause 13.0 therein, namely, fire, earthquake,  
fire following earthquake, lightning, explosion, storm, tempest, flood, bursting or 
overflowing of water tanks, apparatus or pipes, aircraft and other aerial devices or  
articles dropped therefrom, riot and civil commotion, be at the sole risk of the contractor. 
The Contractor shall cover his liability for the works by procuring insurances as required 
in the said clause. 

 
 

6.4 Where clause 14.0 or 15.0 of the main contract applies, the sub-contract works, 
including materials and goods of the Sub-Contractor delivered to the works shall, as 
regards loss or damage by the contingencies stated therein be at the sole risk of the 
Employer. The Employer shall cover his liability for the works by procuring insurances 
as required in the said clauses. 
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6.5 The Sub-Contractor shall observe and comply with the conditions contained in the policy 
or policies of insurance of the Contractor or of the Employer, as the case may be, as 
regards loss or damage which may be caused by the stated contingencies. For this 
purpose, the Contractor or the Employer as the case may be, shall avail the said 
policies to the Sub-Contractor for his perusal. 

 
6.6 If any loss or damage affecting the sub-contract works or any part thereof or any unfixed 

goods or materials is occasioned by any one or more of the said contingencies, then, 
 

6.6.1 The occurrence of such loss or damage shall be disregarded in computing any 
amounts payable to the Sub-Contractor under the sub- contract, and 

 
6.6.2 The Sub-Contractor shall, with due diligence, restore the work damaged, replace  

or repair any unfixed materials or goods which have been destroyed or damaged, 
remove and dispose of any debris and proceed with the carrying out and 
completion of the sub-contract works. 

 
6.6.3 The restoration of work damaged the replacement and repair of unfixed 

materials and goods and the removal of debris  shall be deemed to be a 
variation required by the Architect. Such work shall be paid for in accordance 
with clause 30.0 of the main contract. 

 
7.0 PERFORMANCE BOND 

 
Before commencing the works, the Sub-Contractor shall provide one surety who must be 
an established bank or insurance company to the approval of the Contractor and who   
will be bound to the Contractor in the sum equivalent to ten per cent (10%) of the sub- 
contract price for the due performance of the sub-contract until the certified date of 
practical completion. Notwithstanding the provisions of clause 23.0 of these conditions, 
no payments shall made to the Sub-Contractor before the said bond is provided. 

 
8.0 POSSESSION OF SITE AND COMMENCEMENT OF WORKS 

 
8.1 Within the period stated in the appendix to these  conditions, the Contractor shall give 

possession of the site works to  the Sub-Contractor and such access as may be 
necessary to enable the Sub-Contractor to commence and proceed with the sub-contract 
works in accordance with the sub-contract. 

 
8.2 On or before the date for commencement of works stated in the appendix to these 

conditions, the Sub-Contractor shall commence the carrying out of the sub-contract 
works and shall proceed regularly and diligently with the same in accordance with the 
sub-contract programme, the main contract programme and or with the progress of the 
main contract works and complete on or before the date stated in the appendix to these 
conditions as the date for practical completion or within any extended time granted 
under clause 25.0 of these conditions. 

 
 
 
 
 

 
. 
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9.0 ARCHITECT’S INSTRUCTIONS 
 

9.1 The Sub-Contractor shall forthwith comply with all the instructions issued to him by 
the Architect, either directly or through the Contractor, in regard to any matter in   
respect of which the Architect is expressly empowered by the main contract conditions to 
issue instructions. 

 
9.2 The manner of complying with or querying the validity of an Architect’s instruction shall 

be as provided in clause 22.0 of the main contract. The Sub-Contractor shall not be 
obliged to carry our instructions not issued in the manner provided therein. 

 
10.0 VARIATIONS 

 
10.1 The term “variation” shall have the meaning assigned to it at clause 30.0 of the main 

contract. 
 

10.2 The valuation of variations shall be made by the Quantity Surveyor in accordance with 
sub-clause 30.6 of the main contract. 

 
10.3 Effect shall be given to the measurement and valuation of variations in interim 

certificates and by the adjustment of the sub-contract price. 
 

11.0 LIABILITY FOR OWN EQUIPMENT 
 

The construction equipment and other property belonging to or provided by the Sub- 
Contractor and brought onto the site for carrying out the works shall be at the sole risk   
of the Sub-Contractor. Any loss or damage to the same or caused by the same shall, 
except for any loss or damage due to any negligence, omission or default of the 
Contractor, be at the sole risk of the Sub-Contractor who shall indemnify the Contractor 
against loss, damage or claims in respect thereof. Insurance against any such loss, 
damage or claims shall be the sole responsibility of the Sub-Contractor. 

 
12.0 PROVISION OF FACILITIES BY THE CONTRACTOR 

 
12.1 Where provided in the main contract, the Contractor shall supply at his own cost all 

necessary water, lighting, electric power, telephones and security required for the sub- 
contract works. Where not so provided, the Sub-Contractor shall provide the said 
services at his own cost. 
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12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at 
his own expense all necessary workshops, stores, offices, workers’ accommodation and 
other temporary buildings required for the carrying out of the works at such places on  
site as the Contractor shall identify. The Contractor undertakes to give the sub- 
Contractor the required space and all reasonable facilities for such construction. Upon 
practical completion of the works, the Sub-contractor shall   remove the said facilities   
and reinstate disturbed surface to the satisfaction of the Contractor. 

 
12.3 The Contractor shall provide, without charge, general attendance to the Sub-Contractor 

to facilitate the carrying out of the works which attendance shall include facilities for 
access to and movement within the site and sections or parts of the building or buildings 
where the sub-contract works are being carried out, the use of temporary roads, paths 
and access ways, sanitary and welfare facilities. 

 
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable 

times, any scaffolding and hoisting equipment belonging to or provided by the Contractor 
while it remains so erected upon the site. The use by the Sub-Contractor of any other 
equipment, facilities or services provided by the Contractor for the works shall be subject 
to private arrangements between the parties hereto and shall not be regulated by these 
conditions. 

 
12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express 

condition that no warranty or other liability on the part of the Contractor shall be   
created or implied in regard to fitness, condition or suitability for the intended 
purpose except that the Sub-Contractor shall be liable for any damage caused thereto or 
thereby. 

 
12.6 Where required, the Contractor shall provide the facilities, equipment and the like, 

and carry out any necessary builder’ works within a reasonable time of the request by 
the Sub-Contractor to enable timely performance of the sub-contract. 

 
13.0 LIABILITY FOR OWN WORK 

 
13.1 The Contractor and the Sub-Contractor shall be liable for the due carrying out of their 

respective works in accordance with their respective contracts without causing damage 
or injury to the works of the other sub-contractors, and in particular: 

 
13.2 Should the carrying out of the sub-contract works cause injury or damage to the main 

contract works, or to the work of the other sub-contractors, the Sub-contractor shall 
rectify the damage so caused at his own cost. 

 
13.3 Should the carrying out of the main contract works cause damage or injury to the 

sub-contract works, the Contractor shall rectify the damage at his wn cost. 
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13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is 
required to carry out work not included in his sub-contract by reason of any materials of 
workmanship not being in accordance with the main contract or with other sub- 
contracts, the Contractor shall reimburse the Sub-Contractor the expenses incurred 
therein. 

 
14.0 CO-OPERATION IN USE OF FACILITIES 

 
14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other 

and co-ordinate work arrangements and procedures required in carrying preventing 
interference, disruption or disturbance to the progress of the works or to the activities of 
other sub-contractors. 

 
14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with 

equipment, scaffolding, appliances, ways, temporary works, temporary buildings and 
other property belonging to or provided by the other part or by other sub-contractors. 

 
14.3 Provided that nothing contained in this clause shall prejudice or limit the rights of the 

Contractor or of the sub-Contractor in carrying out their respective statutory and or 
contractual duties under this sub-contract or under the main contract. 

 
15.0 ASSIGNMENT AND SUBLETTING 

 
15.1 Neither the Contractor nor the Sub-Contractor shall, without the written consent of the 

other and the Employer, assign this sub-contract. 
 

15.2 The Sub-Contractor shall not sub-let the whole of the works without the written consent 
of the Contractor and the Architect. 

 
15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall 

terminate immediately upon (for whatever reason) of the main contract. 
 

16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR 
 

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work 
done by the Sub-Contractor prior to the said appointment shall be treated as a separate 
contract between the Employer and the Sub- Contractor and shall be valued by the 
Quantity Surveyor and paid for directly by the Employer without the involvement of 
the Contractor. 
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16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub- 
Contractor shall be permitted, when the identity of the Contractor is known and within 
30 days thereof, to raise objections (on reasonable grounds) against entering into a sub- 
contract with the Contractor 

 
16.3 Where work which is outside the sub-contract is ordered directly by Employer or the 

Architect, that work shall be treated as a separate contract between the Sub-Contractor 
and the Employer and shall be valued and paid for directly to the Sub-Contractor in 
accordance with sub-clause 16.1 herein without the involvement of the Contractor. The 
cost of equipment, facilities and the like provided by the Contractor to the Sub- 
contractor and any builder’s work carried out by the Contractor with regard to such  
work shall be paid directly by the Sub-Contractor to the Contractor. 

 
17.0 SUB-CONTRACTOR DESIGN 

 
Where the sub-contract includes a design component by the Sub-Contractor, the design 
shall be to the approval of the Architect and the Employer. Not withstanding and 
approvals, the Sub-Contractor shall be liable directly to the Employer for any 
consequences of failure of the design to comply with the requirements of the Employer or 
to be fit or suitable for the purposes for which the sub-contract works or the relevant   
part thereof were intended. 

 
18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 

 
18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective 

kinds and standards described in the sub-contract bills, specifications and drawings. 
 

18.2 The provisions of clause 23.0 of the main contract regulating the procurement, 
specification and quality assurance of  materials, processes and workmanship and the 
requirements of clause 24.0 therein dealing with the provision of samples and the 
carrying out of specified tests shall apply to the sub-contract in the same manner as  
they apply to the main contract. 

 
19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 

 
The Sub-Contract shall comply with all statutory and other regulations of competent 
authorities regulating the carrying out of the works in accordance with the provisions of 
clause 17.0 of the main contract, as applicable. 
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20.0 ROYALTIES AND PATENT RIGHTS 
 

20.1 All royalties or other sums payable in respect of the supply and use of any patented 
articles, processes or inventions in carrying out the works as described by or referred to 
in the sub-contract bills, specifications or drawings shall be deemed to have been 
included in the sub-contract price. 

 
20.2 The provision of clause 25.0 of the main contract dealing with he same shall apply to 

the sub-contract in the same manner as they apply to the main contract. 
 

21.0 ANTIQUITIES AND OTHER OBJECTS OF VALUE 
 

All fossils, antiquities and other objects of interest or value which may be found on the 
site or in excavating the same during the progress of the sub-contract shall be dealt with 
in accordance with the provisions of clause 44.0 of the main contract. 

 
22.0 SUSPENSION OF WORKS 

 
22.1 An instruction by the Architect to postpone or suspend the works under clause 28.0 of 

the main contract shall have the same effect on the sub-contract works as it has on the 
main contract works. 

 
22.2 If the suspension arises due to default by the contractor and the sub-contract works are 

adversely effected by the suspension, the sub-contractor shall be entitled to 
reimbursement by the contractor of all expenses arising therefrom. 

 
22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall be 

liable to the contractor for all expenses arising therefrom. 
 

22.4 A notice by the contractor to suspend the works under clause 29.0 of the main contract 
shall have the same effect on the sub-contract works as it has on the main contract 
works. 

 
22.5 Should the sub-contract works be adversely affected by suspension under clause 29.0 of 

he main contract, the sub-contractor shall be entitled to the remedies provided for at 
clauses 25.0 and 26.0 of this sub-contract. 

 
23.0 PAYMENTS 

 
23.1 Procedures for originating and processing applications for payments and payment 

certificates as regards the sub-contract works shall be the same as those prescribed for 
the Contractor in the main contract at clause 34.0. All references therein to the 
contractor shall be deemed to include references to the Sub-contractor. 
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23.2 Before submitting an application for payment to the Quantity Surveyor in accordance 
with clause 34.1 of the main contract, the Contractor shall give the Sub-Contractor a 
notice of not less than 7 days to submit the details of the amounts which the Sub- 
Contractor considers himself entitled to for the relevant period. Such details, when 
received, shall be annexed to the said Contractor’s application. 

 
23.3 Where it is necessary to measure the sub-contract works for purpose of interim 

valuation or for the preparation of the final  account, the Quantity Surveyor shall give 
the Sub-Contractor a reasonable opportunity to be present at the time of the 
measurements and to take  notes and measurements as he may require. 

 
23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a 

payment certificate in respect of the sub-contract works, as the case may be, whose  
value is less than the amount stated in the appendix to these conditions as the   
minimum amount of a payment certificate before the issue of the certificate of practical 
completion of the main contract or of the sub-contract, as applicable. 

 
23.5 Provided that where the minimum amount of a certificate inserted in the appendix to 

these conditions has been achieved but the corresponding minimum inserted in the 
appendix to the main contract in respect of the Contractor’s work has not been achieved, 
or the Contractor has not applied for payment within the stated period, the Architect   
may with the consent of the Contractor, issue a payment certificate directly to the Sub- 
Contractor for payment by the Employer. 

 
23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor 

shall notify and pay to the Sub-Contractor the total value certified therein in respect of 
the sub-contract works less the portion of the retention money attributable to the sub- 
contract works and less amounts previously paid to the Sub-Contractor. 

 
23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub- 

Contractor shall be entitled to be paid by the Contractor, upon receipt of payment from 
the Employer, the interest certified for the delay in accordance with sub-clause 34.6 of 
the main contract in respect of the portion of the sub-contract works included in the 
certificate. 

 
23.8 Where the Contractor has received payment from the Employer but has not released the 

appropriate amount to the Sub-Contractor within the stated period, the Contractor shall 
pay to the Sub-Contractor in addition to the amount not paid, simple interest on the 
unpaid amount for the period it remains unpaid at the commercial bank lending rate in 
force during the period of default. 
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23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails 
to make payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and 
continues such default for 14 days thereafter, the Architect may issue a payment 
certificate directly to the Sub-Contractor for payment by the Employer, where applicable, 
and deduct the amount from subsequent payment to the Contractor. 

 
23.10 Upon the issue of the certificate of practical completion and the  release of one half 

of the total amount of the retention of money to the Contractor, the Contractor shall pay 
the portion attributable to the sub-contract to the Sub-Contractor within 7 days of  
receipt of the payment. 

 
23.11 Upon the issue of the certificate of rectification of defects and receipt of the balance of 

the retention money by the Contractor, the Contractor shall pay the balance of the 
portion of the retention money attributable to the sub-contract to the Sub-Contractor 
within 7 days of receipt of the payment. 

 
23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the 

Contractor, the Quantity Surveyor and the Architect and shall be annexed to the 
Contractor’s final accounts which shall be agreed as provided for in the main contract. 
For purpose of finalizing the accounts, the Quantity Surveyor may request the Sub- 
Contractor to submit further documents as he may deem necessary. 

 
23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final  

and binding on the Sub-Contractor in the same manner it is binding on the Contractor. 
 

23.14 If the Architect desires to secure final payment to the Sub-Contractor before final 
payment is due to the Contractor, the provisions of sub-clause 31.10 of the main 
contract shall apply. 

 
23.15 The Contractor shall be entitled to deduct from or set off against any money due from 

him to the Sub-Contractor in interim certificates any sum or sums which the Sub- 
Contractor is liable to pay to the Contractor arising under or in connection with the sub- 
contract. 

 
24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY 

 
24.1 The Sub-Contractor shall proceed with the works regularly and diligently and complete 

the same within the period stated in the appendix to this sub-contract or within such 
extended period as may be granted under clause 25.0 of this sub-contract. 
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24.2 Where the sub-contract works are to be completed in sections or where the sub-contract 
works are to be completed in advance of the main contract works, the provisions of  
clause 42.0 of the main contract shall apply, as appropriate, to the sub-contractor in the 
same manner as they apply to the main contract. 

 
24.3 The procedures for certifying practical completion and for dealing with defects in the 

sub-contract works as well as the main contract works are as prescribed at clause 41.0   
of the main contract. Upon the issuance of the certificate of practical completion of the 
whole of the works or of the sub-contract works, as applicable, the Sub-contractor shall 
be entitled to release of one half of the retention money attributable to the sub-contract 
works within 7 days after the Contractor has received payment. 

 
24.4 The balance of the retention money shall be released to the Sub-Contractor after the 

defects appearing in the works have been rectified in accordance with sub-clause 41.6 
and 41.7 of the main contract and after the Contractor has received the said payment as 
provided for in sub-clause 34.16.3 of the main contract. 

 
25.0 EXTENSION OF TIME 

 
25.1 Upon it becoming reasonably apparent that the progress of the sub- contract works 

is or will be delayed, the Sub-Contractor shall forthwith give written notice of the cause  
of the delay to the Contractor and to the Architect with supporting details showing the 
extent of delay caused or likely to be caused. Thereafter, the Architect shall evaluate the 
information supplied by the Sub-Contractor and if in his opinion the completion of the 
works is likely to be or has been delayed beyond the date for practical 

 
completion stated in the appendix to these conditions or beyond any extended time 
previously fixed under this clause, by any of the reasons entitling the Contractor to 
extension of time under sub-clause 36.1 of the main contract, then the Architect shall,  
so soon as he is able estimate the length of the delay beyond the date or time aforesaid, 
recommend to the Contractor a fair and reasonable extension of time to be granted for 
the completion of the sub-contract works. 

 
25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the   

recommended time. Provided that the Contractor shall not grant any extension of time to 
the Sub-Contractor without the written recommendation of the Architect. And provided 
that the Sub-Contractor shall constantly use his best endeavors to prevent delay and  
shall do all that may be reasonably required to proceed with the works. 

 
25.3 The procedures for dealing with requests for extension of time and the observance of  

time limits prescribed at clause 36.0 of the main contract shall apply to the sub-contract 
in the same manner as they apply to the main contract. 
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26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS 
 

26.1 If upon written application being made by the Sub-Contractor to the Contractor and to 
the Architect, the Architect is of the opinion that the Sub-Contractor has been involved 
in direct loss and or expense, for which he would not be reimbursed by a payment made 
under any other provision in this sub-contract, by reasons of the regular progress of the 
sub-contract works or any part thereof having been materially affected by any of the 
reasons which would entitle the Contractor to reimbursement under clause 37.0 of the 
main contract, the Quantity Surveyor shall assess the amount of such loss and or  
expense. 

 
26.2 Any amount so assessed shall be added to the sub-contract price and if an interim 

certificate is issued after the date of assessment, any such amount shall be added to the 
amount which would otherwise be stated as due in such certificate as regards the Sub- 
Contractor’s entitlement. 

 
26.3 The procedures for dealing with loss and or expense claims prescribed at clause 37.0 of 

the main contract shall apply to the sub-contract in the same manner as they apply to 
the main contract, as appropriate. 

 
27.0 DAMAGES FOR DELAY IN COMPLETION 

 
27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for 

practical completion stated in the appendix to these conditions or within any extended 
time fixed under clause 25.0 herein, and the Architect certifies in writing that in his 
opinion the same ought reasonably so to have been completed, then the Sub-Contractor 
shall pay or allow to the Contractor a sum calculated at the rate stated in the said 
appendix as  liquidated damages for the period during which the works shall so 
remain or have remained incomplete. 

 
27.2 The Contractor may deduct such sum from any money due or to become due to the Sub- 

Contractor under the sub-contract or remove the same from the Sub-Contractor as a 
debt. Provided that the Contractor shall not be entitled to recover any liquidated  
damages from the Sub-Contractor without first obtaining the Architect’s certificate of 
delay prescribed herein. 

 
28.0 FLUCTUATIONS 

 
28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price 

shall be deemed to have been calculated to include all duties and taxes imposed by 
statutory and other competent authorities in the country where the works are being 
carried out, and 
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28.2 The sub-contract price shall be deemed to be based on currency exchange rates current 
at the date of tender as regards materials or goods to be specifically imported for 
permanent incorporation in the works. 

 
28.3 Should duties, taxes and exchange rates vary during the period of the contract, 

compensation thereof shall be calculated in accordance with sub-clause 35.1 and 35.2 of 
the main contract. 

 
28.4 Compensation for change in prices of goods and materials incorporated in the 

works and in the rates of wages provided for at sub-clause 35.3,35.4 and 35.5 of the 
main contract shall not apply to the sub-contract unless specifically provided for in the 
bill of quantities or specifications. 

 
29.0 TERMINATION OF MAIN CONTRACT 

 
29.1 If, for any reason, the contractor’s employment is terminated either under clause 38.0, 

39.0 or 40.0 of the main contract, this sub-contract shall thereupon also terminate. 
 

29.2 Upon termination, the sub-contractor shall ceases all work and vacate the site. He shall 
not remove any equipment or any materials brought onto the site for the carrying out of 
the works without the written approval of the contractor and the Architect 

 
29.3 Where the termination of the main contract occurs without the default of the sub- 

contractor, the sub-contractor shall be paid by the contractor for work done in the like 
manner as the Contractor is paid at clause 39.5 of the main contract. 

 
29.4 Where the termination of main contract arises from the default by the sub-contractor, 

the adjustment of the sub-contract accounts shall be performed in the like manner as is 
provided at sub-clause 38.8 of the main contract regarding the main contract accounts. 

 
30.0 TERMINATION  OF SUB-CONTRACT. 

 
30.1 Without prejudice to any other rights and remedies which the contractor may possess, if 

the sub-contractor shall make default in any one or more of the respects which would 
entitle the employer to terminate the main contract under clause 38.0 therein, the 
contractor shall give the sub-contractor a notice, with a copy to the Architect and to the 
employer by registered post of recorded delivery specifying the default. Should the sub- 
contractor continue the default for 14 days after receipt of such notice or at any time 
thereafter repeat such default and should the Architect certify that the sub-contractor is 
in default, the Contractor 
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may terminate the Sub-contract forthwith after the expiry of the notice provided that the 
notice is not given unreasonably or vexatiously. The termination letter shall be copied to 
the Architect and to the Employer. 

 
30.2 Where the sub-contract is terminated due to the default of the sub-contractor as in sub- 

clause 30.1 herein, the adjustment of sub-contract accounts shall be performed in the  
like manner as is provided at sub-clause 38.8 of the main contract regarding the main 
contract accounts. 

 
30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may 

possess, if the Contractor shall make default in one or more of the respects which, if 
committed by the Employer, would entitle the contractor to terminate the main contract 
under clause 39.0 therein, the Sub-Contractor shall give the Contractor a notice, with a 
copy to the Architect and to the Employer, by registered post or recorded delivery 
specifying the default. Should the contractor continue the default for 14 days after 
receipt of such notice or at any time thereafter repeat such default, and should the 
Architect certify that the contractor is in default, the Sub-Contractor may terminate the 
sub-contract forthwith after expiry of the notice, provided that the notice is not given 
unreasonably or vexatiously. The termination letter shall be copied to the Architect and 
to the Employer. 

 
30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub- 

clause 30.3 herein, the Contractor shall pay the sub-contractor for work done in the like 
manner as the Contractor would be paid at sub-clause 39.5 of the main contract where 
the termination is done by the Contractor. 

 
30.5 Where the sub-contract is terminated due to the default of the Contractor, all expenses 

arising from the termination shall be done wholly by the Contractor and the termination 
shall not create any liability on the Employer. 

 
30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub- 

contractor shall be liable to the contractor for all expenses arising therefrom. 
 

31.0 SETTLEMENT OF DISPUTES 
 

31.1 In case any dispute or difference shall arise between the Contractor and Sub-Contractor, 
either during the progress or after the completion or abandonment of the sub-contract 
works, such dispute shall be notified in writing by either party to the other with a   
request to submit it to arbitration and to concur in the appointment of an Arbitrator 
within 30 days of the notice. 
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31.2 The dispute shall be referred to the arbitration and final decision of a person to be  
agreed by the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointment by the Chairman or Vice Chairman of the 
Architectural Association of Kenya or the Chairman or Vice Chairman of The Chartered 
Institute of Arbitrators, Kenya Branch, at the request of the applying party. 

 
31.3 The arbitration may be on the construction of this sub-contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith including the 
rights and liabilities of the parties during the currency of the sub-contract and 
subsequent to the termination of the sub-contract. 

 
31.4 Where the sub-contractor is aggrieved by the manner in which the Architect has 

exercised or failed to exercise his powers stipulated in the main contract, or in the sub- 
contact or by any action or inaction of the Employer, and in particular, if he is aggrieved 
by: 

 
31.4.1 The failure or refusal of the Architect to recommend to the 

contractor an extension of sub-contract time, or 
 

31.4.2 The extend of the recommended time, or 
 

31.4.3 The amount certified to the sub-contractor either in an interim in a 
Final certificate, or 

 
31.4.4 The issue of an instruction which the sub-contractor contends is 

not authorized by the main contract or the sub-contract, or 
 

31.4.5. Any other matter left to the discretion of the Architect in the main 
contract or in the sub-contract, then. 

 
31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the 

Contractor may reasonably require, the Contractor shall allow the Sub-Contractor to use 
the contractor’s name and, if necessary, shall join the Sub-Contractor in arbitration 
proceeding against the employer to decide the matters in dispute or in difference. 

 
31.6 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 
party within 90 days of the occurrence or discovery of the matter or issue giving rise to 
the dispute or difference. 

 
31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute  

or difference shall not commence unless an attempt has in the first instance been made 
by the parties to settle such dispute or difference amicably with or without the  
assistance of third parties. 
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31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the 
notice of a dispute or difference, except as provided for at sub-clause 31.9 herein. 

 
31.9 Notwithstanding anything stated herein, the following matters may be referred to 

arbitration before the practical completion of the works or abandonment of the works or 
termination of the sub-contract without having to comply with sub clause 31.8 herein. 

 

31.9.1 Whether or not the issue of an instruction by the Architect is authorized by 
the main contract or these conditions, and 

 
31.9. Whether or not a payment certificate has been improperly withheld or is not 

in accordance with the main contract or these conditions or though issued,  
it has not been honoured. 

 

31.10 All other matters in dispute shall only be referred to arbitration after the practical 
completion or alleged practical completion of the works or abandonment of the works or 
termination or alleged termination of the sub-contract, unless the Architect the 
contractor and the sub-contractor agree otherwise in writing. 

 
31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to 

direct such measurements, computations, tests, or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and award any sums 
which ought to have been the subject or included in any payment certificate. 

 
31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to 

open up, review and revise any certificate, opinion, decision, requirement or notice and 
to determine all matters in dispute which shall be submitted to him in the same manner 
as if no such certificate, opinion decision, requirement or notice had been given. 

 
31.13 Provided that any decision of the Architect which is final and binding on the Contractor 

under the main contract shall be final and binding between the Contractor and the Sub- 
Contractor. 

 
31.14 The award of such Arbitrator shall be final and binding upon the parties. 
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SUB CONTRACTOR’S PERFORMANCE BOND 
 

BY THIS AGREEMENT  we  ................................................................................(SURETY) 

of            ............................................................................................................................. ........ 

are bound to ............................................................................................(CONTRACTOR) 

in the sum of Kenya shillings .......................................................................................... 

.......................................................................................(Kshs.......................................) 

to be paid by us to the said .....................................................................(CONTRACTOR) 

WHEREAS by an agreement in writing dated .................................................................. 

.......................................................................................................(SUB-CONTRACTOR) 

entered into a sub-contract with ..............................................................(CONTRACTOR) 

to carry out and complete the works therein stated in the manner and by the time 
therein specified all in accordance with the provisions of the said sub-contract, namely: 
(description of works) 

 
....................................................................................................................................... 

 
NOW the condition of the above written bond is such that if the said Sub-Contractor, his 
executors, administrator, successors or assigns shall duly perform his obligations under the 
Sub-Contract, or if on default by the Sub-Contractor the surety shall satisfy and discharge the 
damages sustained by the Contractor thereby up to the amount  of the above written bond,  
then this obligation shall be void, otherwise it shall remain in full force and effect. Upon 
default, and without prejudice to his other rights under the Sub-Contract, the contractor shall 
be entitled to demand forfeiture of the bond and we undertake to honour the demand in the 
amount stated above. 

 
PROVIDED always and it is hereby agreed and declared that no alteration in the terms of the 
said Sub-Contract or in the extend or nature of the works to be carried out and no extension of 
time by the Contractor under the sub-contract shall in any way release the Surety from any 
liability under the above written bond. 

 

IN WITNESS whereof we have set out hand this .............. day of ..................................... 
 

................................................. ............................................................ 
Surety Witness 

 
Authrorised by Power of Attorney No ............... 
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APPENDIX CLAUSE 
 

Name of sub-contractor’s insurers 6.0    ............................................ 
 

Name of sub-contractor’s surety 7.0  ............................................ 
 

Amount of surety 7.0 71/
2 per cent of Sub contract 

sum 
Period of possession of site 8.1 ............................................ 

Sub-Contract Period 8.2……………………………. 

Date of commencement of works 8.2 ............................................. 

Date for practical completion 8.2 .............................................. 

Interval for application of payment certificates 23.1 ............................................ 

Minimum amount of payment certificate 23.4 ............................................ 

Percentage of certified value retained 23.6 ............................................ 

Limit of retention fund, if any 23.6 ........................................... 

Name of the sub-contractor’s bank for 
purposes of interest calculation. 23.7,23.8 ................................... 

Defects liability period 23.11 ....................................... 

Period of final measurement and valuation 23.12 ........................................ 
 

Damages of delay in completion 27.1 at the rate of Kshs ............... 
 

.................................................... 
 

Signed by the said: 

 
 

....................................................... .................................................... 
 

CONTRACTOR SUB-CONTRACTOR 
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SECTION C 
 

SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 

1.01 Examination of Tender Documents 
 

The tenderer is required to check the number of pages of this document and should he 
find any missing or indistinct, he must inform the Engineer at once and have the same 
rectified. 

 
All tenderers shall be deemed to have carefully examined the following: 

 
a) Work detailed in the Specification and in the Contract Drawings. 

 
b) The Republic of Kenya Document “General Conditions of Contract for Electrical 

and Mechanical Works”. 

 
 

c) Other documents to which reference is made. 

 
 

He shall also be deemed to have included for any expenditure which may be incurred in 
conforming with the above items (a), (b), (c) and observe this expense as being attached 
to the contract placed for the whole or any part of the work. 

 
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are 
clarified with the Engineer before submission of his tender, as no claims for alleged 
deficiencies in the information given shall be considered after this date. 

 
1.02 Discrepancies 

 

The Contractor shall include all work either shown on the Contract Drawings or detailed 
in the specification. No claim or extra cost shall be considered for works which has been 
shown on the drawings or in the specification alone. 

 
Should the drawing and the specification appear to conflict, the Sub-contractor shall 
query the points at the time of tendering and satisfy himself that he has included for the 
work intended, as no claim for extra payment on this account shall be considered after 
the contract is awarded. 

 
1.03 Conditions of Contract Agreement 

 

The Contractor shall be required to enter into a Sub-contract with the Main Contractor. 
 

The Conditions of the Contract between the Main Contractor and any Sub-contractor as 
hereinafter defined shall be the latest edition of the Agreement and Schedule of 
Conditions of Kenya Association of Building and Civil Engineering Contractors as 
particularly modified and amended hereinafter. 
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For the purpose of this contract the Agreement and Schedule of Conditions and any  
such modifications and amendments shall read and construed together. In any event of 
discrepancy the modifications and amendments shall prevail. 

 
40. Payment 

 
Payment will be made through certificates to the Main Contractor, All payments will be 
less retention as specified in the Main Contract. No payment will become due until 
materials are delivered to site. 

 
41. Definition of Terms 

 

Throughout these contract documents units of measurements, terms and expressions 
are abbreviated and wherever used hereinafter and in all other documents they shall be 
interpreted as follows: 

 
42. Employer: The term “Employer” shall mean Pwani University 

 
ii) Architect: The term “Architect” shall mean The County Architect, 

Department of Public Works 
 

iii) Quantity Surveyor: The term “Quantity Surveyor” shall mean 
The County Quantity Surveyor, Department of Public Works 

 
iv) Civil/Structural Engineers: The term “Civil/Structural Engineers ” shall 

mean The Chief Engineer (Structural), Department of Public Works 
 

v) Engineer: The term “Engineer” shall mean County Electrical and Mechanical 
Engineer(BS), Department of Public Works 

 
43. Main Contractor: The term “Main Contractor” shall mean the firm or 

company appointed to carry out the Building Works and shall include his or 
their heir, executors, assigns, administrators, successors, and duly  
appointed representatives. 

 
vii) Sub-contractor: The term “Sub-contractor” shall mean the persons 

or person, firm or Company whose tender for this work has been accepted, and  
who has entered into a contract agreement with the Contractor for the execution of 
the Sub-contract Works, and shall include his or their heirs, executors, 
administrators, assigns, successors and duly appointed representatives. 
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44. Sub-contract Works: The term “Sub-contract Works” shall mean all or 
any portion of the work, materials and articles, whether the same are being 
manufactured or prepared, which are to be used in the execution of this 
Sub-contract and whether the same may be on site or not. 

 
ix) Contract Drawings: The term “Contract Drawings” shall mean those drawings 

required or referred to herein and forming part of the Bills of Quantities. 
 

x) Working Drawings: The term “Working Drawings” shall mean those drawings 
required to be prepared by the Sub-contractor as hereinafter described. 

 

xi) Record Drawings: The term “Record Drawings” shall mean those drawings 
required to be prepared by the Sub-contractor showing “as installed” and other 
records for the 
Sub-contract Works. 

 
xii) Abbreviations: 

 
CM shall mean Cubic Metre 
SM shall mean Square Metre 
LM shall mean Linear Metre 
LS shall mean Lump  Sum 
mm shall mean Millimetres 
No. shall mean Number 
Kg. Shall mean Kilogramme 
KEBS or KS shall mean Kenya Bureau of Standards 
BS shall mean. Current standard British Standard Specification published 
by the British Standard Institution, 2 Park Street, London W1, England 

 
“Ditto” shall mean the whole of the preceding description in which it occurs. 
Where it occurs in description of succeeding item it shall mean the same as in the 
first description of the series in which it occurs except as qualified in the 
description concerned. Where it occurs in brackets it shall mean the whole of the 
preceding description which is contained within the appropriate brackets. 

 
45. Site Location 

 

The site of the Contract Works is situated at Pwani University Kilifi 
The tenderer is recommended to visit the site and shall be deemed to have satisfied 
himself with regard to access, possible conditions, the risk of injury or damage to 
property on/or adjacent to the site, and the conditions under which the sub-contract 
Works shall have to be carried out and no claims for extras will be considered on 
account of lack of knowledge in this respect. 
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46. Duration of Sub-Contract 
 

The Contractor shall be required to phase his work in accordance with the Main 
contractor’s programme (or its revision). 

 
47. Scope of Contract Works 

 

The contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over 
in satisfactory working order the complete installations specified hereinafter and/or as 
shown on the Contract Drawings attached hereto, including the provision of labour, 
transport and plant for unloading material and storage, and handling into position and 
fixing, also the supply of ladders, scaffolding the other mechanical devices to plant, 
installation, painting, testing, setting to work, the removal from site from time to time of 
all superfluous material and rubbish caused by the works. 

 
The contractor shall supply all accessories, whether of items or equipment supplied by 
the Sub-Contractor but to be fixed and commissioned under this contract. 

 
48. Extent of the Sub-contractor’s  Duties 

 

At the commencement of the works, the contractor shall investigate and report to the 
Engineer if all materials and equipment to be used in the work and not specified as 
supplied by the others are available locally. If these materials and equipment are not 
available locally, the contractor shall at this stage place orders for the materials in 
question and copy the orders to the Engineer. Failure to do so shall in no way relieve the 
contractor from supplying the specified materials and equipment in time. 

 
Materials supplied by others for installation and/or connection by the 
contractor shall be carefully examined in the presence of the supplier  
before installation and connection. Any defects noted shall immediately be 
reported to the Engineer. 

 
The contractor shall be responsible for verifying all dimensions relative 
to his work by actual measurements taken on site. 
The Contractor shall mark accurately on one set of drawings and 
indicate all alterations and/or modifications carried out to the designed 
system during the construction period.   This information  must be 
made available on site for inspection by the Engineer. 

 
49. Execution of the Works 

The works shall be carried out strictly in accordance with: 
 

a) All relevant Kenya Bureau of Standards Specifications. 
 

b) All relevant British Standard Specifications and Codes Of Practice 

(hereinafter referred to B.S. and C.P. respectively). 

c) General specifications of materials and works Section D of this 
document 
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d) The Contract Drawings. 
 

e) The Bye-laws of the Local Authority. 

 
 

f) The Architect’s and/or Engineer’s Instructions. 

 
 

The Contract Drawings and Specifications are to be read and construed together. 

 
 

50. Validity of Tender 
 

The tender shall remain valid for acceptance within 120 days from the final date of 
submission of the tender, and this has to be confirmed by signing the Tender Bond. The 
tenderer shall be exempted from this Bond if the tender was previously withdrawn in 
writing to the Employer before the official opening. 

 
51. Firm – Price Contract 

 

Unless specifically stated in the documents or the invitation to tender, this is a firm- 
price Contract and the contractor must allow in his tender for the increase in the cost of 
labour and/or materials during the duration of the contract. No claims will be allowed  
for increased costs arising from the fluctuations in duties and/or day to day currency 
fluctuations. The Sub-contractor will be deemed to have allowed in his tender for any 
increase in the cost of materials, which may arise as a result of currency fluctuation 
during the contract period. 

 
52. Variation 

 
No alteration to the Contract Works shall be carried out until receipt by the Contractor of 
written instructions from the Project Manager. 

 

Any variation from the contract price in respect of any extra work, alteration or omission 
requested or sanctioned by the Engineer shall be agreed and confirmed in writing at the 
same time such variations are decided and shall not affect the validity of the Contract. 
Schedule of Unit Rates shall be used to assess the value of such variations. No 
allowance shall be made for loss of profit on omitted works. 

 
Where the Architect requires additional work to be performed, the Sub-contractor, if he 
considers it necessary, will give notice within seven ( 7 ) days to the Main Contractor of 
the length of time he (the Sub-contractor) requires over and above that allotted for 
completion of the Contract. 
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If the Sub-contractor fails to give such notice he will be deemed responsible for the 
claims arising from the delay occasioned by reason of such extension of time. 

 
53. Prime Cost and Provisional Sums 

 
A specialist Sub-contractor may be nominated by the Project Manager to supply and/or 
install any equipment covered by the Prime Cost or Provisional Sums contained within 
the Contract documents. 

 
The work covered by Prime Cost and Provisional Sums may or may not be carried out at 
the discretion of the Project Manager. 

 
The whole or any part of these sums alvaniz by the Contractor shall be deducted from 
the value of the Contract price when calculating the final account. 

 
54. Bond 

 

The tenderer must submit with his tender the name of one Surety who must be an 
established Bank only who will be willing to be bound to the Government for an amount 
equal to 7½ % of the Contract amount as Clause 28 of the Conditions of Contract. 

 
55. Government Legislation and Regulations 

 

The Contractor’s attention is called to the provision of the Factory Act 1972 and 
subsequent amendments and revisions, and allowance must be made in his tender for 
compliance therewith, in so far as they are applicable. 

 
The Contractor must also make himself acquainted with current legislation and any 
Government regulations regarding the movement, housing, security and control of 
labour, labour camps, passes for transport, etc. 

 
The Contractor shall allow for providing holidays and transport for work people, and for 
complying with Legislation, Regulations and Union Agreements. 

 
56. Import Duty and Value Added Tax 

 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all 
items of equipment, fittings and plant, whether imported or locally manufactured. The 
tenderer shall make full allowance in his tender for all such taxes. 
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57. Insurance Company Fees 
 

Attention is drawn to the tenderers to allow for all necessary fees, where known, that 
may be payable in respect of any fees imposed by Insurance Companies or statutory 
authorities for testing or inspection. 

 

No allowance shall be made to the contractor with respect to fees should these have been 
omitted by the tenderer due to his negligence in this respect. 

 
58. Provision of Services by the Main Contractor 

 

In accordance with Clause 1.08 of this Specification the Contractor shall make the 
following facilities available to the Sub-contractor: 

 
a) Attendance on the Sub-Contractor and the carrying out of all work affecting the 

structure of the building which may be necessary, including all chasing, cutting 
away and making good brickwork, etc., except that all plugging for fixing, fittings, 
machinery, fan ducting, etc., and all drilling and tapping of steel work shall be the 
responsibility of the Sub-contractor. Any purpose made fixing brackets shall not 
constitute Builder’s Work and shall be provided and installed by the Sub- 
contractor unless stated hereinafter otherwise. 

 
b) The provision of temporary water, lighting and power: the Contractor pay for all 

these services utilized. 

 

c) Fixing of anchorage and pipe supports in the shuttering, shall be 
 

supplied by the Contractor who shall also supply the Project Manager with fully 
dimensioned drawings detailing the exact locations. 

 
d) I) Provision of scaffolding, cranes, etc. It shall be the Contractor’s 

responsibility to liaise with the Project Manager to ensure that there is maximum 
co-operation with other nominated Sub-contractors in the use of scaffolding, 
cranes, etc. 

 
ii) Any specialist scaffolding, cranes, etc. by the Contractor for his own 

exclusive use shall be paid for by the Sub-contractor. 
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59. Suppliers 
 

The Contractor shall submit names of any supplier for the materials to be incorporated, 
to the Engineer for approval. The information regarding the names of the suppliers may 
be submitted at different times, as may be convenient, but no sources of supply will be 
changed without prior approval. 
Each supplier must be willing to admit the Engineer or his representative to his premises 
during working hours for the purpose of examining or obtaining samples of the materials 
in question. 

 

60. Samples and Materials Generally 
 

The Contractor shall, when required, provide for approval at no extra cost, samples of all 
materials to be incorporated in the works. Such samples, when approved, shall be 
retained by the Engineer and shall form the standard for all such materials incorporated. 

 
61. Administrative Procedure and Contractual Responsibility 

 

Wherever within the Specification it is mentioned or implied that the Contractor shall 
deal direct with the Employer or Engineer, it shall mean “through the Project Manager 
who is responsible to the Employer for the whole of the works including the Sub-contract 
Works. 

 
62. Bills of Quantities 

 
The Bills of Quantities have been prepared in accordance with the standard method of 
measurement of Building Works for East Africa, first Edition, Metric, 1970. All the 
Quantities are based on the Contract Drawings and are provisional and they shall not be 
held to gauge or to limit the amount or description of the work to be executed by the 
Contractor but the value thereof shall be deducted from the Contract Sum and the value 
of the work ordered by the Engineer and executed thereunder shall be measured and 
valued by the Engineer in accordance with the conditions of the Contract. 

 
All work liable to adjustment under this Contract shall be left uncovered for a reasonable 
time to allow measurements needed for such adjustment to be taken by the Quantity 
Surveyor or Engineer. Immediately the work is ready for measuring the Contractor shall 
give notice to the Quantity Surveyor or Engineer to carry out measurements before 
covering up. If the Contractor shall make default in these respects he shall, if the  
Engineer so directs, uncover the work to enable the necessary measurements to be taken 
and afterwards reinstate at his own expense. 
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63. Contractor’s Office in Kenya 
 

The Contractor shall maintain (after first establishing if necessary) in Kenya an office 
staffed with competent Engineer Manager and such supporting technical and clerical 
staff as necessary to control and coordinate the execution and completion of the 
Contract Works. 

 
The Engineer Manager and his staff shall be empowered by the Contractor to represent 
him at meetings and in discussions with the Project Manager, the Engineer and other 
parties who may be concerned and any liaison with the Contractor’s Head Office on 
matters relating to the design, execution and completion of the Contract Works shall be 
effected through his office in Kenya. 

 
It shall be the Contractor’s responsibility to procure work permits, entry permits, 
licences, registration, etc., in respect of all expatriate staff. 

 
The Contractor shall prepare a substantial proportion of his Working Drawings at his 
office in Kenya. No reasons for delays in the preparation or submission for approval or 
otherwise of such drawings or proposals will be accepted on the grounds that the Sub- 
contractor’s Head Office is remote from his office in Nairobi or the site of the Contract 
Works or otherwise. 

 
64. Builder’s Work 

 

All chasing, cutting away and making good will be done by the Contractor. The 
Contractor shall mark out in advance and shall be responsible for accuracy of the size 
and position of all holes and chases required. 

 
The Contractor shall drill and plug holes in floors, walls, ceiling and roof for securing 
services and equipment requiring screw or bolt fixings. 

 
Any purpose made fixing brackets shall be provided and installed by the Contractor. 

 
65. Structural Provision for the Works 

 

Preliminary major structural provision has been made for the Contract Works based on 
outline information ascertained during the preparation of the Specification. 

 
The preliminary major structural provision made will be deemed as adequate unless the 
Contractor stated otherwise when submitting his tender. 

 
Any major structural provision or alteration to major structural provisions required by 
the Contractor shall be shown on Working Drawings to be submitted to the Engineer 
within 30 days of being appointed. 

 
No requests for alterations to preliminary major structural provisions will be approved 
except where they are considered unavoidable by the Engineer. In no case will they be 
approved if building work is so far advanced as to cause additional costs or delays in the 
works. 
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66. Position of Services, Plant, Equipment, Fittings and Apparatus 
 

The Contract Drawings give a general indication of the intended layout. The position of 
the equipment and apparatus, and also the exact routes of the ducts, main and 
distribution pipework shall be confirmed before installation is commenced. The exact 
siting of appliances, pipework, etc., may vary from that indicated. 

 
The routes of services and positions of apparatus shall be determined by the approved 
dimensions detailed in the Working Drawings or on site by the Engineer in consultation 
with the Contractor. 

 
Services through the ducts shall be arranged to allow maximum access along the ducts 
and the services shall be readily accessible for maintenance. Any work, which has to be 
re-done due to negligence in this respect shall be the Sub-contractor’s responsibility. 

 
The Sub-contractor shall be deemed to have allowed in his Contract Sum for locating 
terminal points of services (e.g. lighting, switches, socket outlets, lighting points, control 
switches, thermostats and other initiating devices, taps, stop cocks) in positions plus or 
minus 1.2m horizontally and vertically from the locations shown on Contract Drawings. 
Within these limits no variations in the Contract Sum will be made unless the work has 
already been executed in accordance with previously approved Working Drawings and 
with the approval of the Engineer. 

 
67. Checking of Work 

 

The Contractor shall satisfy himself to the correctness of the connections he makes to all 
items of equipment supplied under the Contract agreement and equipment supplied 
under other contracts before it is put into operation. Details of operation, working 
pressures, temperatures, voltages, phases, power rating, etc., shall be confirmed to  
others and confirmation received before the system is first operated. 

 
1.29 Setting to Work and Regulating System 

 

The Contractor shall carry out such tests of the Contract Works as required by British 
Standard Specifications, or equal and approved codes as specified hereinafter and as 
customary. 

 
No testing or commissioning shall be undertaken except in the presence of and to the 
satisfaction of the Engineer unless otherwise stated by him (Contractor’s own 
preliminary and proving tests excepted). 

 
It will be deemed that the Contractor has included in the Contract Sum for the costs of  
all fuel, power, water and the like, for testing and commissioning as required as part of 
the Contract Works. He shall submit for approval to the Engineer a suitable programme 
for testing and commissioning. The Engineer and Employer shall be given ample  
warning in writing, as to the date on which testing and commissioning will take place. 
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The Contractor shall commission the Contract Works and provide attendance during the 
commissioning of all services, plant and apparatus connected under the Contract 
Agreement or other Sub-contract Agreements, related to the project. 

 
Each system shall be properly balanced, graded and regulated to ensure that correct 
distribution is achieved and where existing installations are affected, the Contractor 
shall also regulate these systems to ensure that their performance is maintained. 

 
The proving of any system of plant or equipment as to compliance with the Specification 
shall not be approved by the Engineer, except at his discretion, until tests have been 
carried out under operating conditions pertaining to the most onerous conditions 
specified except where the time taken to obtain such conditions is unreasonable or 
exceeds 12 months after practical completion of the Contract Works. 

 
68. Identification of Plant Components 

 

The Contractor shall supply and fix identification labels to all plant, starters, switches 
and items of control equipment including valves, with white traffolyte or equal labels 
engraved in red lettering denoting its name, function and section controlled. The labels 
shall be mounted on equipment and in the most convenient positions. Care shall be 
taken to ensure the labels can be read without difficulty. This requirement shall apply 
also to major components of items of control equipment. 

 
Details of the lettering of the labels and the method of mounting or supporting shall be 
forwarded to the Engineer for approval prior to manufacture. 

 
69. Contract Drawings 

 
The Contract Drawings when read in conjunction with the text of the Specification, have 
been completed in such detail as was considered necessary to enable competitive tenders 
to be obtained for the execution and completion of the Contract works. 

 
The Contract Drawings are not intended to be Working Drawings and shall not be used 
unless exceptionally they are released for this purpose. 

 
70. Working Drawings 

 

The Contractor shall prepare such Working Drawings as may be necessary.   The  
Working Drawings shall be complete in such detail not only that the Contract Works can 
be executed on site but also that the Engineer can approve the Contractor’s proposals, 
detailed designs and intentions in the execution of the Contract Works. 

 
If the Contractor requires any further instructions, details, Contract Drawings or 
information drawings to enable him to prepare his Working Drawings or proposals, the 
Contractor shall accept at his own cost, the risk that any work, commenced or which he 
intends to commence at site may be rejected. 
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The Engineer, in giving his approval to the Working Drawings, will presume that any 
necessary action has been, or shall be taken by the Contractor to ensure that the 
installations shown on the Working Drawings have been cleared with the Project 
Manager and any other Sub-contractors whose installations and works might be 
affected. 

 
If the Contractor submits his Working Drawings to the Engineer without first liaising  
and obtaining clearance for his installations from the Project Manager and other Sub- 
contractors whose installations and works might be affected, then he shall be liable to  
pay for any alterations or modification to his own, or other Sub-contractor’s installations 
and works, which are incurred, notwithstanding any technical or other approval received 
from the Engineer. 

 
Working Drawings to be prepared by the Contractor shall include but not be restricted to 
the following: 

 
a) Any drawings required by the Engineer to enable structural provisions 

to be made including Builder’s Working Drawings or Schedules and those for the 
detailing of holes, fixings, foundations, cables and paperwork ducting below or 
above ground or in or outside or below buildings. 

 
b) General Arrangement Drawings of all plant, control boards, fittings and apparatus 

or any part thereof and of installation layout arrangement of such plant and 
apparatus. 

 
c) Schematic Layout Drawings of services and of control equipment. 

 
 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts and 
electrical conduits. 

 

e) Complete circuit drawings of the equipment, together with associated circuit 
description. 

 

f) Such other drawings as are called for in the text of the Specification or Schedules 
or as the Engineer may reasonably require. 

 

Three copies of all Working Drawings shall be submitted to the Engineer for approval. 
One copy of the Working Drawings submitted to the Engineer for approval shall be 
returned to the Contractor indicating approval or amendment therein. 

 
Six copies of the approved Working Drawings shall be given to the Project Manager by 
the Sub-contractor for information and distribution to other Sub-contractors carrying 
out work associated with or in close proximity to or which might be affected by the Sub- 
contract Works. 

 
Approved Working Drawings shall not be departed from except as may be approved or 
directed by the Engineer. 
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Approval by the Engineer of Working Drawings shall neither relieve the Contractor of any 
of his obligations under the Sub-contract nor relieve him from correcting any errors 
found subsequently in the Approved Working Drawings or other Working Drawings and 
in the Sub-contract Works on site or elsewhere associated therewith. 

 
The Contractor shall ensure that the Working Drawings are submitted to the Engineer 
for approval at a time not unreasonably close to the date when such approval is  
required. Late submission of his Working Drawings will not relieve the Contractor of his 
obligation to complete the Contract Works within the agreed Contract Period and in a 
manner that would receive the approval of the Engineer. 

 
71. Record Drawings (As Installed) and Instructions 

 

During the execution of the Contract Works the Contractor shall, in a manner approved 
by the Engineer record on Working or other Drawings at site all information necessary 
for preparing Record Drawings of the installed Contract Works. Marked-up Working or 
other Drawings and other documents shall be made available to the Engineer as he may 
require for inspection and checking. 

 
Record Drawings, may, subject to the approval of the Engineer, include approved 
Working Drawings adjusted as necessary and certified by the Contractor as a correct 
record of the installation of the Contract Works. 

 
They shall include but not restricted to the following drawings or information: 
a) Working Drawings amended as necessary but titled “Record Drawings” and 

certified as a true record of the “As Installed” Sub-contract Works. Subject to the 
approval of the Engineer such Working Drawings as may be inappropriate may be 
omitted. 

 
b) Fully dimensioned drawings of all plant and apparatus. 

 
c) General arrangement drawings of equipment, other areas containing plant forming 

part of the Contract Works and the like, indicating the accurate size and location   
of the plant and apparatus suitability cross-referenced to the drawings mentioned 
in (b) above and hereinafter. 

 
d) Routes, types, sizes and arrangement of all pipework and ductwork including 

dates of installation of underground pipework. 

 
e) Relay adjustment charts and manuals. 
f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and 

wiring including the dates of installation of buried works. 
 

g) System schematic and trunking diagrams showing all salient information relating 
to control and instrumentation. 

 
h) Grading Charts 
i) Valve schedules and locations suitability cross-referenced. 
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j) Wiring and piping diagrams of plant and apparatus. 
 

k) Schematic diagrams of individual plant, apparatus and switch and control boards. 
These diagrams to include those peculiar to individual plant or apparatus and also 
those applicable to system operation as a whole. 

 

l) Operating Instruction 

 
 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue 
drawings. They shall be prepared specially for the Contract Works and shall contain no 
spurious or irrelevant information. 

 
Marked-up drawings of the installation of the Contract Works shall be kept to date and 
completed by the date of practical or section completion. Two copies of the Record 
Drawings of Contract Works and two sets of the relay adjustment and grading charts 
and schematic diagrams on stiff backing shall be provided not later than one month 
later. 

 
The Contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant 
rooms, pump houses, the office of the Maintenance Engineer and other places, suitable 
valve and instructions charts, schematic diagrams of instrumentation and of the  
electrical reticulation as may be requested by the Engineer providing that the charts, 
diagrams, etc., relate to installations forming part of the Contract Works.   All such   
charts and diagrams shall be of suitable plastic material on a stiff backing and must be 
approved by the Engineer before final printing. 

 
Notwithstanding the Contractor’s obligations referred to above, if the Contractor fails to 
produce to the Engineer’s approval, either:- 

 
a) The Marked-up Drawings during the execution of the Contract Works or 

 
b) The Record Drawings, etc., within one month of the Section or Practical 

Completion 
The Engineer shall have these drawings produced by others. The cost of obtaining the 
necessary information and preparing such drawings, etc., will be recovered from the 
Contractor. 

 
72. Maintenance Manual 

Upon Practical Completion of the Contract Works, the Contractor shall furnish the 
Engineer four copies of a Maintenance Manual relating to the installation forming part of 
all of the Contract Works. 

 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth 
bound. It may be in several volumes and shall be sub-divided into sections, each section 
covering one Engineering service system. It shall have a ready means of reference and a 
detailed index. 
There shall be a separate volume dealing with Air Conditioning and Mechanical 
Ventilation installation where such installations are included in the Contract Works. 
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The manual shall contain full operating and maintenance instructions for each item of 
equipment, plant and apparatus set out in a form dealing systematically with each 
system. It shall include as may be applicable to the Contract Works the following and 
any other items listed in the text of the Specifications: 

 
a) System Description. 
b) Plant 

 
c) Valve Operation 
d) Switch Operation 

 
e) Procedure of Fault Finding 

 
f) Emergency Procedures 

 
g) Lubrication Requirements 

 
h) Maintenance and Servicing Periods and Procedures 
i) Colour Coding Legend for all Services 

 
j) Schematic and Writing Diagrams of Plant and Apparatus 

 
k) Record Drawings, true to scale, folded to International A4 size 
l) Lists of Primary and Secondary Spares. 

 
 

The manual is to be specially prepared for the Contract Works and manufacturer’s 
standard descriptive literature and plant operating instruction cards will not be accepted 
for inclusion unless exceptionally approved by the Engineer. The Contractor shall, 
however, affix such cards, if suitable, adjacent to plant and apparatus. One spare set of  
all such cards shall be furnished to the Engineer. 

 
73. Hand-over 

 
The Contract Works shall be considered complete and the Maintenance and Defects 
Liability Period shall commence only when the Contract Works and supporting services 
have been tested, commissioned and operated to the satisfaction of the Engineer and 
officially approved and accepted by the Employer. 

 
The procedure to be followed will be as follows: 

 
a) On the completion of the Contract Works to the satisfaction of the Engineer and 

the Employer, the Contractor shall request the Engineer, at site to arrange for 
handing over. 

 
b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 
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c) The Contractor shall arrange with the Engineer and Employer for a complete 
demonstration of each and every service to be carried out and for instruction to be 
given to the relevant operation staff and other representatives of the Employer. 

 
d) In the presence of the Employer and the Engineer, Hand-over will take place, 

subject to Agreement of the Hand-over Certificates and associated check lists. 

 

74. Painting 
 

It will be deemed that the Contractor allowed for all protective and finish painting in the 
Contract Sum for the Contract Works, including colour coding of service pipework to the 
approval of the Engineer. Any special requirements are described in the text of the 
Specifications. 

 
75. Spares 

 

The Contractor shall supply and deliver such spares suitably protected and boxed to the 
Engineer’s approval as are called for in the Specifications or in the Price Schedules. 

 
76. Testing and Inspection – Manufactured Plant 

 
The Engineer reserves the right to inspect and test or witness of all manufactured plant 
equipment and materials. 

 
The right of the Engineer relating to the inspection, examination and testing of plant 
during manufacture shall be applicable to Insurance companies and inspection 
authorities so nominated by the Engineer. 

 
The Contractor shall give two week’s notice to the Engineer of his intention to carry out 
any inspection or tests and the Engineer or his representative shall be entitled to witness 
such tests and inspections. 

 
Six copies of all test certificates and performance curves shall be submitted as soon as 
possible after the completion of such tests, to the Engineer for his approval. 

 
Plant or equipment which is shipped before the relevant test certificate has been 
approved by the Engineer shall be shipped at the Contractor’s own risk and should the 
test certificate not be approved new tests may be ordered by the Engineer at the 
Contractor’s expense. 

 
The foregoing provisions relate to tests at manufacturer’s works and as appropriate to 
those carried out at site. 

 
77. Testing and Inspection –Installation 

 

Allow for testing each section of the Contract Works installation as described hereinafter 
to the satisfaction of the Engineer. 
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78. Labour Camps 
 

The Contractor shall provide the necessary temporary workshop and mess-room in 
position to be approved by the Architect. 

 
The work people employed by the Contractor shall occupy or be about only that part of 
the site necessary for the performance of the work and the Contractor shall instruct his 
employees accordingly. 

 
If practicable, W.C. accommodation shall be allocated for the sole use of the Contractor’s 
workmen and the Sub-contractor will be required to keep the same clean and  
disinfected, to make good any damage thereto and leave in good condition. 

 
79. Storage of Materials 

 

The Contractor shall provide storerooms and workshop where required. He shall also 
provide space for storage to nominated sub-contractors who shall be responsible for 
these lock-up shades or stores provided. 

 
Nominated Sub-contractors are to be made liable for the cost of any storage 
accommodation provided specially for their use. No materials shall be stored or stacked 
on suspended slabs without the prior approval of the Project manager. 

 
80. Initial Maintenance 

 
The Contractor shall make routine maintenance once a month during the liability for the 
Defects Period and shall carry out all necessary adjustments and repairs, cleaning and 
oiling of moving parts. A monthly report of the inspection and any works done upon the 
installation shall be supplied to the Engineer. 

 
The Contractor shall also provide a 24 –hour break-down service to attend to faults on or 
malfunctioning of the installation between the routine visits of inspection. 

 
The Contractor shall allow in the contract Sum of the initial maintenance, inspection   
and break-down service and shall provide for all tools, instruments, plant and   
scaffolding and the transportation thereof, as required for the correct and full execution 
of these obligations and the provision, use or installation of all materials as oils, greases, 
sandpaper, etc., or parts which are periodically renewed such as brake linings etc., or 
parts which are faulty for any reason whatsoever excepting always Acts of God such as 
storm, tempest, flood, earthquake and civil revolt, acts of war and vandalism. 

 
81. Maintenance and Servicing After Completion of the Initial Maintenance 

 

The Contractor shall, if required, enter into a maintenance and service agreement with 
the employer for the installation for a period of up to five years from the day following the 
last day of the liability for Defects Period which offers the same facilities as specified in 
Clause 1.41 (Initial Maintenance). 
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The terms of any such agreement shall not be less beneficial to the employer than the 
terms of Agreements for either similar installation. 

 
The Contractor shall submit with his tender for the works, where called upon a firm 
quotation for the maintenance and service of the installation as specified herein, which 
shall be based upon the present day costs and may be varied only to take into account 
increases in material and labour unit rate costs between the time of tendering and the 
signing of the formal maintenance and service agreement and which shall remain valid 
and open for acceptance by the Employer to and including the last day of the fifth 
complete calendar month following the end of the liability for Defects Period. 

 
82. Trade Names 

 

Where trade names of manufacturer’s catalogue numbers are mentioned in the 
Specification or the Bills of Quantities, the reference is intended as a guide to the type of 
article or quality of material required. Alternate brands of equal and approved quality 
will be acceptable. 

 
83. Water and Electricity for the Works 

 
These will be made available by the Contractor who shall be liable for the cost of any 
water or electric current used and for any installation provided especially for his own 
use. 

 
84. Protection 

 

The Contractor shall adequately cover up and protect his own work to prevent injury and 
also to cover up and protect from damage all parts of the building or premises where  
work is performed by him under the Contract. 

 
85. Defects After Completion 

 

The defects liability period will be 6 months from the date of practical completion of the 
Works in the Contract and certified by the Engineer. 

 
86. Damages for Delay 

 

Liquidated and Ascertained damages as stated in the Contract Agreement will be claimed 
against the Contract for any alvanized delay in completion. The Contractor shall be 
held liable for the whole or a portion of these damages should he cause delay in 
completion. 

 
87. Clear Away on Completion 

 

The Contractor shall, upon completion of the works, at his own expense, remove and 
clear away all plant, equipment, rubbish and unused materials, and shall leave the 
whole of the works in a clean and tidy state, to the satisfaction of the Engineer. On 
completion, the whole of the works shall be delivered up clean, complete and perfect in 
every respect to the satisfaction of the Engineer. 
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88. Final Account 
 

On completion of the works the Contractor shall agree with the Engineer the value of any 
variations outstanding and as soon as possible thereafter submit to the Engineer his    
final statement of account showing the total sum claimed sub-divided as follows: 

 
Statement A - detailing the tender amounts less the Prime Cost and Provisional 

Sums, included therein. 
 

Statement B - detailing all the variation orders issued on the contract. 
 

Statement C - Summarising statement A and B giving the net grand total due to the 
Contractor for the execution of the Contract. 

 
89. Fair Wages 

 

The Contractor shall in respect of all persons employed anywhere by him in the 
execution of the contract, in every factory, workshop or place occupied or used by him 
for execution of the Contract, observe and fulfil the following conditions: 

 
a) The Contractor shall pay rates of the wages and observe hours and conditions of 

labour not less favourable than those established for the trade or industry in the 
district where work is carried out. 

 
b) In the absence of any rates of wages, hours or conditions of labour so established 

the Contractor shall pay rates and observe hours and conditions of labour are not 
less favourable than the general level of wages, hours and conditions observed by 
other employers whose general circumstances in the trade or industry in which  
the Contractor is engaged are similar. 

 

90. Supervision 
 

During the progress of the works, the Contractor  shall  provide  and  keep  constantly 
available for consultation on site an experienced English – speaking Supervisor and shall 
provide reasonable office facilities, attendance, etc., for the Supervisor. 

 
In addition, during the whole of the time the works are under construction, the 
Contractor shall maintain on site one experienced foreman or charge-hand and an 
adequate number of fitters, etc., for the work covered by the Specification. The number 
of this staff shall not be reduced without the prior written approval of the Project 
manager or Engineer. 

 
Any instructions given to the Supervisor on site shall be deemed to have 
been given to the sub-contractor. 

 
One copy of this Specification and one copy of each of the Contract Drawings (latest 
issue) must be retained on site at all times, and available for reference by the Engineer 
or sub-contractor. 
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91. Test Certificates 
 

The Contractor shall provide the Engineer with three copies of all test reports or 
certificates that are or may be required by this Specification. 

 
92. Labour 

 

The Contractor shall provide skilled and unskilled labour as may be necessary for 
completion of the contract. 

 
93. Discount to the Main Contractor 

 

No discount to any Sub-Contractor will be included in the tender for this installation. 
 

94. Guarantee 
 

The whole of the work will be guaranteed for a period of six months from the date of the 
Engineer’s certification of completion and under such guarantee the Sub-contractor 
shall remedy at his expense all defects in materials and apparatus due to faulty design, 
construction or workmanship which may develop in that period. 

 
1.57 Direct Contracts 

 

Notwithstanding the foregoing conditions, the Government reserves the right to place a 
“Direct Contract” for any goods or services required in the works which are covered by a 
P.C Sum in the Bills of Quantities and to pay for the same direct. In any such instance, 
profit relative to the P.C Sum in the priced Bills of Quantities will be adjusted as 
deserved for P.C Sum allowed. 

 
1.58 Attendance Upon the Tradesmen etc 

 

The Contractor shall allow for the attendance of trade upon trade and shall afford any 
tradesmen or other persons employed for the execution of any work not included in this 
contract every facility for carrying out their work and also for the use of ordinary 
scaffolding. The contractor however, shall not be required to erect any special 
scaffolding for them. 

 
1.59 Trade Unions 

 

The contractor shall recognize the freedom of his work people to be members of trade 
unions. 
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1.60 Local and other Authorities notices and fees 
 

The contractor shall comply with and give all notices required by any Regulations, Act or 
by Law of any Local Authority or of any Public Service, Company or Authority who have 
any jurisdiction with regard to the works or with those systems the same are or will be 
connected and he shall pay and indemnify the Government against any fees or charges 
legally demandable under any regulation or by-law in respect of the works; provided that 
the said fees and charges if not expressly included in the contract sum or stated by way   
of provisional sum shall be added to the contract sum. 

 
The contractor before making any variation from the contract drawings or specification 
necessitated by such compliance shall give the Project Manager written notice specifying 
and giving the reason for such variation and applying for instructions in reference 
thereto. 

 
If the contractor within seven days of having applied for the same does not receive such 
instructions, he shall proceed with the works in conforming to the provision regulation 
or by-law in question and any variation thereby necessitated shall be deemed to be a 
variation in accordance to the conditions of contract. 

 
1.61 Assignment or subletting 

 

The contractor shall not without the written consent of the Project Manager assign this 
contract or sublet any portion of the works, provided that such consent shall not be 
unreasonably withheld to the prejudice of the contractor. 

 
1.62 Partial Completion 

 

If the Government shall take over any part or parts works, apparatus, equipment etc.  
then within seven days from the date on which the Government shall have taken 
possession of the relevant part, the Project Manager shall issue a Certificate stating his 
estimate of the approximate total value of the works which shall be the total value of that 
part and practical completion of the relevant part shall be deemed to have occurred, and 
the Defects Liability Period in respect of the relevant part be deemed to have commenced 
on the date Government shall have taken possession thereof. 

 
The contractor shall make good any defects or other faults in the relevant part that had 
been deemed complete. 

 
The contractor shall reduce the value of insurance by the full value of the relevant part 

The contractor shall be paid for the part of works taken possession by the Government 
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95. Temporary Works 
 

Where temporal works shall be deemed necessary, such as Temporary lighting, the 
contractor shall take precaution to prevent damage to such works. 

 
The contractor shall include for the cost of and make necessary arrangements with the 
Project Manager for such temporary works. For temporary lighting, electricity shall be 
metered and paid for by the contract 

 
1.64  Patent Rights 

 
The contractor shall fully indemnify the Government of Kenya; against any action, claim 
or proceeding relating to infringement of any patent or design rights, and pay any 
royalties which may be payable in respect of any article or any part thereof, which shall 
have been supplied by the contractor to the Project Manager. In like manner the 
Government of Kenya shall fully indemnify the contractor against any such action, claim 
or proceedings for infringement under the works, the design thereof of which shall have 
been supplied by the Project Manager to the contractor, but this indemnify shall apply to 
the works only, and any permission or request to manufacture to the order of the Project 
Manager shall not relieve the contractor from liability should he manufacture for supply 
to other buyers. 

 
1.65 Mobilization and Demobilization 

 

The contractor shall mobilize labour plant and equipment to site according to his 
programme and schedule of work. He shall ensure optimum presence and utilization of 
labour, plant and equipment. He should not pay and maintain unnecessary labour force 
or maintain and service idle plant and equipment. Where necessary he shall demobilize 
and mobilize the labour, plant and equipment, as he deems fit to ensure optimum 
progress of the works and this shall be considered to be a continuous process as works 
progress. He shall make provision for this item in his tender. No claim will be 
entertained where the contractor has not made any provision for mobilization and 
demobilization of labour, plant and equipment in the preliminary bills of quantities or 
elsewhere in this tender. 

 
1.66 Extended Preliminaries 

 

Where it shall be necessary to extend the contract period by the Project manager the 
contractor shall still ensure availability on site, optimum labour, materials, plant and 
equipment. The contractor shall make provision for extended preliminaries, should the 
contract period be extended and this shall be in a form of a percentage of the total 
Contractor works. Where called upon in the Appendix to these Preliminaries the 
Contractor shall insert his percentage per month for extended preliminaries that shall 
form basis for compensation. 
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Lack of inserting the percentage shall mean that the sub-contractor has provided for this 
requirement elsewhere in the Bills of Quantities. 

 
1.67 Supervision by Engineer and Site Meetings 

 

A competent Project Engineer appointed by the Engineer as his representative shall 
supervise the Contract works. The Project Engineer shall be responsible for issuing all 
the site instructions in any variations to the works and these shall be delivered through 
the Contractor with the authority of the Project Manager. Any instructions given verbal 
shall be confirmed in writing. 

 
The project engineer and (or) the Engineer shall attend management meetings arranged 
by the Project Manager and for which the Contractor or his representative shall also 
attend. For the purpose of supervising the project, provisional sums are provided to   
cover for transport and allowances. The Contractor shall in his tender allow for the 
provision of management meetings and site inspections, as instructed by the Engineer, 
and also profit and attendance on these funds. The funds shall be expended according to 
Project Manager’s instructions to the contractor. 

 
1.68 Amendment to Scope of Contract Works 

 

No amendment to scope of sub-contract works is expected and in case of amendment or 
modification to scope of work, these shall be communicated to all tenderers in sufficient 
time before the deadline of the tender submission. However during the contract period 
and as the works progress the Project Manager may vary the works as per conditions of 
contract by issuing site instructions. 

 
No claims shall be entertained on account of variation to scope  of  works  either  to 
increase the works (pre-financing) or reduction of works (loss of profit-see clause 1.69) 

 
1.69 Contractor Obligation and Employers Obligation 

 

The sub-contractor will finance all activities as part of his obligation to this contract.   
The employer shall pay interim payment for materials and work completed on site as his 
obligation in this contract, as the works progresses. No claims will be entertained for pre-
financing of the project by the sub-contractor, or for loss of profit (expectation loss) in 
case of premature termination, reduction or increase of works as the sub-contractor shall 
be deemed to have taken adequate measures in programming his works and expenditure 
and taken necessary financial precaution while executing the works. No interest shall be 
payable to the Contractor, except as relates to late payment as in the conditions of 
contract clause 23.3. The contractor shall where called upon, insert his price to 
compensate for any of the occurrence stated here (premature termination, reduction or 
increase of works),as a percentage of the contract sum in the Appendix to this section. 

 
1.70 Training Levy 

The sub-contractors attention is drawn to Legal Notice No 237 of October 1971 which 
requires payment, by the contractor, of a Training Levy at ¼% of the Contract Sum on all 
contract of more than Kshs. 50,000 in value and his tender must include cost arising or 
resulting therefrom. 
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APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 

1.01 ADD TO CLAUSE 1.40 
 

No labour camp. 
 

1.02 ADD TO CLAUSE 1.17 
 

Prices quoted shall include 16% VAT and 3% Withholding Tax. In 
accordance with Government policy, the 16% VAT shall be deducted from 
all payments made to the sub-contractor, and the same shall subsequently 
be forwarded to the Kenya Revenue Authority (KRA). 

 
1.03 CAUSE 1.66 

 
Extended Preliminaries shall be …..% of the total Preliminaries in Bill No. 1 

 
1.04 CLAUSES 1.68 AND 1.69 

 
The percentage amount for compensation in case of change in the scope of 
works is as follows; 

 
i) Premature Termination……………..% 

 
ii) Reduction of works………………….% 

 
iii) Increment of Works………………….% 
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SECTION D 

GENERAL SPECIFICATIONS 

OF 

MATERIALS AND WORKS 



 

GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

2.1 General 
 

2.2 Standard of Materials 
 

2.3 Workmanship 
 

2.4 Procurement of Materials 
 

2.5 Shop Drawings 
 

2.6 Record Drawings 
 

2.7 Regulations and Standards 
 

2.8 Setting out Works 
 

2.9 Position of Electrical Plant and Apparatus 
 

2.10 M.C.B Distribution Panels and Consumer Units 
 

2.11 Fused Switchgear and Isolators 
 

2.12 Conduits and Conduit Runs 
 

2.13 Conduit Boxes and Accessories 
 

2.14 Labels 
 

2.15 Earthing 
 

2.16 Cables and Flexible Cords 
 

2.17 Armoured PVC Insulated and Sheathed Cables 
 

2.18 Cable Supports; Markers and Tiles 
 

2.19 PVC Insulated Cables 
 

2.20 Heat Resisting Cables 
 

2.21 Flexible Cords 
 

2.22 Cable Ends And Phase Colo 
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2.23 Cable Ends and phase Colours 
 

2.24 Cable Insulation Colours 
 

2.25 Sub-circuit Wiring 
 

2.26 Space Factor 
 

2.27 Insulation 
 

2.28 Lighting Switches 
 

2.29 Sockets and Switched sockets 
 

2.30 Fused Spur Boxes 
 

2.31 Cooker Outlets 
 

2.32 Connectors 
 

2.33 Lampholders 
 

2.34 Lamps 
 

2.35 Lighting Fittings Street lighting Lanterns 
 

2.36 Position of Points and Switches 
 

2.37 Street/Security Lighting Columns 
 

2.38 Timing Control Switch 
 

2.39 Wiring System for Street Lighting 
 

2.40 Metal control Pillar 
 

2.41 Current Operated Earth leakage circuit breaker 
 

2.42 MV Switchboard 
 

2.43 Steel Conduits and Steel Trunking 
 

2.44 Testing on Site 
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2.1 GENERAL 
 

This specification is to be read in conjunction with the drawings which are issued with it. 
Bills of quantities shall be the basis of all additions and omissions during the progress of 
the works. 

 
2.2 STANDARD OF MATERIALS 

 
Where the material and equipment are specifically described and named in the 
Specification followed by approved equal, they are so named or described for the 
purpose of establishing a standard to which the sub-contractor shall adhere. 

 
Should the Sub-contractor install any material not specified herein before receiving 
approval from the proper authorities, the Engineer shall direct the Sub-contractor to 
remove the material in question immediately. The fact that this material has been 
installed shall have no bearing or influence on the decision by the Engineer. 

 
All materials condemned by the Engineer as not approved for use, are to be removed 
from the premises and suitable materials delivered and installed in their place at the 
expense of the Sub-contractor. All materials required for the works shall be new and 
the best of the respective kind and shall be of a uniform pattern. 

 

2.3 WORKMANSHIP 
The workmanship and method of installation shall conform to the best standard 
practice. All work shall be performed by a skilled tradesman and to the satisfaction of 
the Engineer. Helpers shall have qualified supervision. 

 
Any work that does not in the opinion of the Engineer conform to the best standard 
practice will be removed and reinstated at the Sub-contractors expense. 

 
Permits, Certificates or Licences must be held by all tradesmen for the type of work; in 
which they are involved where such permits, certificates or licences exist under 
Government legislation. 

 
2.4 PROCUREMENT OF MATERIALS 

The sub-contractor is advised that no assistance can be given in the procurement or 
allotment of any materials or products to be used in and necessary for the construction 
and completion of the work. 

 
Sub-contractors are warned that they must make their own arrangements for the 
supply of materials and/or products specified or required. 
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2.5 SHOP DRAWINGS 
 

Before manufacture or Fabrication is commenced the sub-contractor shall submit Two 
copies of detailed drawings of all control pillars, meter cubicles, medium voltage 
switchboards including their components showing all pertinent information including 
sizes, capacities, construction details, etc, as may be required to determine the 
suitability of the equipment for the approval of the Engineer. Approval of the detailed 
drawings shall not relieve the sub-contractor of the full responsibility of errors or the 
necessity of checking the drawings himself or of furnishing the materials and 
equipment and performing the work required by the plans and specifications. 

 
2.6 RECORD DRAWINGS 

 
These diagrams and drawings shall show the completed installation including sizes, 
runs and arrangements of the installation. The drawings shall be to scale not less than 
1 :50 and shall include plan views and section. 

 
The drawings shall include all the details which may be useful in the operation, 
maintenance or subsequent modifications or extensions to the installation. 

 
Three sets of diagrams and drawings shall be provided, all to the approval of the 
Engineer. 

 
One coloured set of line diagrams relating to operating and maintenance instructions 
shall be framed and, mounted in a suitable location. 

 

2.7 REGULATIONS AND STANDARDS 
 

All work executed by the Sub-contractor shall comply with the current edition of the 
“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of 
Electrical Engineers, and with the Regulations of the Local Electricity Authority. 

 
Where the two sets of regulations appear to conflict, they shall be clarified with the 
Engineers. All materials used shall comply with relevant Kenya Bureau of Standards 
Specification. 
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2.8 SETTING OUT WORK 
 

The sub-contractor at his own expenses; is to set out works and take all measurements 
and dimensions required for the erection of his materials on site; making any 
modifications in details as may be found necessary during the progress of the works, 
submitting any such modifications or alterations in detail to the Engineer before 
proceeding and must allow in his Tender for all such modifications and for the  
provision of any such sketches or drawings related thereto. 

 
2.9 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 

The routes of cables and approximate positions of switchboards etc, as shown on the 
drawings shall be assumed to be correct for purpose of Tendering, but exact positions 
of all electrical Equipment and routes of cables must be agreed on site with the 
Engineer before any work is carried out. 

 
2.10 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet 
with hinged covers. 

 
Removable undrilled gland plates shall be provided on the top and bottom of the cases. 
Miniature circuit breakers shall be enclosed in moulded plastic with the tripping 
mechanism and arc chambers separated and sealed from the cable terminals. 

 
The operating dolly shall be tripfree with a positive movement in both make and break 
position. Clear indication of the position of the handle shall be incorporated. 

 
The tripping mechanism shall be on inverse characteristic to prevent tripping in 
temporary overloads and shall not be affected by normal variation in ambient 
temperature. 

 
A locking plate shall be provided for each size of breaker; A complete list of circuit 
details on typed cartridge paper glued to stiff cardboards and covered with a sheet of 

alvani, and held in position with four suitable fixings, shall be fitted to the inner face 
of the lids of each distribution panel. The appropriate MCB ratings shall be stated on 
the circuit chart against each circuit in use: Ivorine labels shall be secured to the 
insulation barriers in such a manner as to indicate the number of the circuits shown  
on the circuit chart. 
Insulated barriers shall be fitted between phases, and neutrals in all boards, and to 
shroud live parts. 

 
Neutral cables shall be connected to the neutral bar in the same sequence as the phase 
cables are connected to the MCB’s . This shall also apply to earth bars when installed. 
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2.11 FUSED SWITCHGEAR AND ISOLATORS 
All fused switchgear and isolators whether mounted on machinery, walls or industrial 
panels shall conform to the requirements of KS 04 – 226 PART: 1: 1985. 

 
All contacts are to be fully shrouded and are to have a breaking capacity on manual 
operations as required by KS 04 – 182 : 1980. 

 
Fuse links for fused switches are to be of high rupturing capacity cartridge type, 
conforming to KS 04 – 183 : 1978. 

 
Isolators shall be load breaking/fault making isolators. 

 
Fused switches and isolators are to have separate metal enclosures. Mechanical 
interlocks are to be provided between the door and main switch operating mechanism 
so arranged that the door may not be opened with the switch in the ‘ON’ position. 
Similarly; it shall not be possible to close the switch with the door open except that 
provision to defeat the mechanical interlock and close the switch with the door in the 
open position for test purposes. The ‘ON’ and ‘OFF’ positions of all switches and 
isolators shall be clearly indicated by a mechanical flag indicator or similar device. In 
T.P & N fused switch units, bolted neutral links are to be fitted. 

 
2.12 CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 
 

All conduit shall be black rigid super high impact heavy gauge  class  ‘A’  PVC  in 
accordance with KS 04 – 179: 1988 and IEE Regulations.   No conduit less than 20mm      
in diameter shall be used anywhere in this installation. 

 
Conduit shall be installed buried in plaster work and floor screed except when run on 
wooden or metal surface when they will be installed surface supported with saddles 
every 600mm. Conduit run in chases shall be firmly held in position by means of 
substantial pipe hooks driven into wooden plugs. 

 
The Sub-contractors attention is drawn to the necessity of keeping all conduits entirely 
separate from other piping services such as water and no circuit connections will be 
permitted between conduits and such pipes. 
All conduits systems shall be arranged wherever possible to be self-draining to switch 
boxes and conduit outlet points for fittings: 

 
The systems, when installed and before wiring shall be kept plugged with well fitting 
plugs and when short conduit pieces are used as plugs, they shall be doubled over and 
tied firmly together with steel wire; Before wiring all conduit systems shall be carried 
out until the particular section of the conduit installation is complete in every respect. 
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The sets and bends in conduit runs are to be formed on site using appropriate size 
bending springs and all radii of bends must not be less than 2.5 times the outside 
diameter of the conduit. No solid or inspection bends, tees or elbows will be used. 

 
Conduit connections shall either be by a demountable (screwed up) assembly or 
adhesive fixed and water tight by solution. The tube and fittings must be clean and free 
of all grease before applying the adhesive. When connections are made between the 
conduit and switch boxes, circular or non-screwed boxes, and care shall be taken that   
no rough edges of conduit stick out into the boxes. 

 
Runs between draw in boxes are not to have more than two right angle bends or their 
equivalent . The sub-contractor may be required to demonstrate to the Engineers that 
wiring in any particular run is easily withdrawable and the sub-contractor may, at no 
extra cost to the contract; be required to install additional draw-in boxes required. If 
conduit is installed in straight runs in excess of 6000mm, expansion couplings as 
manufactured by Egatube shall be used at intervals of 6000mm. 

 
Where conduit runs are to be concealed in pillars and beams, the approval of the 
Structural Engineer, shall be obtained. The sub-contractor shall be responsible for 
marking the accurate position of all holes, chases etc, on site, or if the Engineer so 
directs, shall provide the Main Contractor with dimensional drawings to enable him t o 
mark out and form all holes and chases. Should the sub-contractor fail to inform the 
main contractor of any inaccuracies in this respect they shall be rectified at the sub- 
contractors expense. 

 
It will be the Sub-contractors responsibility to ascertain from site, the details of 
reinforced concrete or structural steelwork and check from the builder’s drawings the 
positions of walls, structural concrete and finishes. No reinforced concrete or steelwork 
may be drilled without first obtaining the written permission of the Structural Engineer. 

 

The drawings provided with these specifications indicate the appropriate positions only 
of points and switches, and it shall be the Sub-Contractors responsibility to mark out 
and centre on site the accurate positions where necessary in consultation with the 
Architect and the Engineer. The sub-contractor alone shall be responsible for the 
accuracy of the final position. 

 

2.13 CONDUIT BOXES AND ACCESSORIES 
 

All conduit outlets and junction boxes are to be either malleable iron and of standard 
circular pattern of the appropriate type to suit saddles being used or super high impact 
PVC manufactured to KS 04 – 179 : 1983. 
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Small circular pattern boxes are to be used with conduits up to and including 25mm 
outside diameter. Rectangular pattern adaptable boxes are to be used for conduits of 
32mm outside diameter and larger. For drawing in of cables in exposed runs of 
conduit, standard pattern through boxes are to be used: 

 
Boxes are to be not less than 50mm deep and of such dimensions as will enable the 
largest appropriate number of cables for the conduit sizes to be drawn in without 
excessive bending. 

 
Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation 
is concealed and the sub-contractor shall allow one such box per fitting, except where 
fluorescent fittings are specified when two such boxes per fitting shall be fitted flush 
with ceiling and if necessary fitted with break joint rings. Pattresses shall be fitted 
where required to outlets on surface conduit runs. 

 
Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and black 
enameled or galvanized finish according to location. They shall be of square or oblong 
shape location. They shall be of square or oblong shape complete with lids secured by 
four  2 BA brass roundhead screws;  No adaptable box shall be less than 75mm x  
75mm x 50mm or larger than 300mm x 300mm x 75mm and shall be adequate in 
depth in relation to the size of conduit entering it. Conduits shall only enter boxes by 
means of conduit bushes. 

 

2.14 LABELS 
Labels fitted to switches and fuseboards;- 

 
(i) Shall be Ivorine engraved black on white. 
(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

 
(iii) Shall be indicated on switches:- 

a) Reference number of switch 
b) Special current rating 

 
c) Item of equipment controlled 

(iv) Shall indicate on MCB panels 
a) Reference number 
b) Type of board, i.e;, lighting, sockets, etc,. 
c) Size of cable supplying panel 
d) where to isolate feeder cable 

 
(v) Shall be generally not less than 75mm x 50mm. 
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2.15 EARTHING 
 

The earthing of the installation shall comply with the following requirements;- 
 

(i) It shall be carried out in accordance with the appropriate sections of the current 
edition of the Regulations, for the Electrical Equipment of Buildings issued by 
Institute of Electrical Engineers of Great Britain. 

 
(ii) At all main distribution panels and main service positions a 25mm x 3mm 

minimum cross sectional area Copper tape shall be provided and all equipment 
including the lead sheath and armouring of cables, distribution boards and metal 
frames shall be bonded thereto. 

 
(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or 

cable of suitable cross sectional area to an earth electrode which shall be a    
copper earth rod (see later sub-clause). 

 
(iv) All tapes to be soft high conductivity copper, untinned except where otherwise 

specified and where run underground on or through walls, floors, etc., it shall be 
served with corrosion resisting tape or coated with corrosion compound and 
braided 

 
(v) Where the earth electrode is located outside the building a removable test link 

shall be provided inside the building as near as possible to the point of entry to 
the tape, for isolating the earth electrode for testing purposes. 

(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-
main cables are M.I.C.S. or conduit with separate earth wire, and installation is 
carried out in accordance with the figures stated in the current edition of the 
I.E.E Regulations. 

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 
manufacture, solid hand drawn copper of 15mm diameter driven into the ground 
to a minimum depth of 3.6m . It shall be made up to 1.2m sections with internal 
screw and socket joints and fitted with hardened steel tip and driving cap. 

(viii) Earth plates will not be permitted 
(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Sub-Contractor in 
the presence of the Engineer and the Sub-Contractor shall be responsible for the 
supply of all test equipment. 

(x) Where copper tape is fixed to the building structure it structure it shall be by 
means of purpose made non-ferrous saddles which space the conductor away  
from the structure a minimum distance of 20mm. Fixings, shall be made using 
purpose made plugs; No fixings requiring holes to be drilled through the tape will 
be accepted. 

(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum of 
two copper rivets and seated solid. 
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(xii) Where holes are drilled in the earth tape for connection to items of equipment the 
effective cross sectional area must not be less than required to comply with the 
IEE regulations. 

 
(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous 

material. 

 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings and 
for bonding ball joint suspension in lighting fittings. 

 

2.16 CABLES AND FLEXIBLE CORDS 
 

All cables used in this Sub-Contract shall be manufactured in accordance with the 
current appropriate Kenya standard Specification which are as follows:- 

 
P.V.C.   Insulated Cables and Flexible Cords  -  Ks 04-192:1988 

Pvc Insulated Armoured Cables - Ks 04-194:1990 

Armouring of Electric cables - Ks 04-290:1987 
 

The successful Sub-Contractor will, at the Engineers discretion be required to submit 
samples of cables for the Engineers approval; the Engineer reserves the right to call for 
the cables of an alternative manufacture without any extra cost being incurred. 

 
P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² 
shall be used unless otherwise specified. The installation and the finish of cables shall  
be as detailed in later clauses.  The colour of cables shall conform to the details stated   
in the “Cable Braid and insulation Colours” Clause. 

 
2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 
Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 
with copper stranded conductors. 

 
The wire armour of the cable shall be used wholly as an earth continuity conductor and 
the resistance of the wire armour shall have a resistance not more than twice of the 
largest current carrying conductor of the cable. 

 
P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved 
equal or approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud 
each gland. 
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Where cables rise from floor level to switchgear etc., they shall be protected by P.V.C. 
conduit, to a height of 600mm from finished floor level, whether the cable is run on the 
surface or recessed into the wall. 

 
2.18 CABLE SUPPORTS, MARKERS AND TILES 

 
All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on 
ceilings by means of die cost cables hooks or clamps, or appropriate size to suit cables, 
fixed by studs and back nuts to their channel sections. 

 
Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and 
galvanized mild steel back straps or similar approved equal method. For one or two 
cables run together the cleats shall be fixed a special channel section supports or 
backstraps described above which shall in turn be secured to walls or ceilings of ducts 
by rawbolts. 

 
In excessively damp or corrosive atmospheric conditions special finishes may be 
required and the Sub-contractor shall apply to the Engineer for further instructions 
before ordering cleats and channels for such areas. 

 
The above type of hooks and clamps and channels or cleats and blackstraps shall also  
be used for securing cables in vertical ducts. 

 
Cables supports shall be fixed at 600mm maximum intervals, the supports being 
supplied and erected under this Sub-contract. Saddles shall not be used for 
supporting cables nor any other type of fixing other than one of the two methods 
described above or other system which has received prior approval of the Engineer; 

 
Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close 
liaison with other services Sub-contractors. 

 
The Sub-Contractor shall include for the provision of fixing of approved type coloured 
slip on cables end markers to indicate permanently the correct phase and neutral 
colours on all ends. 

 
Provision shall be made for supplying and fixing approved non-corrosive metal cable 
markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals 
indicating cable size and distinction. 

 
Where PVC/SWA/PVC cables are outside the building they shall be laid underground 
750mm deep with protecting concrete interlocking cover tiles laid over which shall be 
provided and laid under this Sub-contract. 

 
All necessary excavations and reinstatement of ground including sanding or trenches 
will be carried out by the Sub-Contractor, unless otherwise stated. 
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2.19 PVC INSULATED CABLES 
Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade 
cables, or equal approved. 

 
PVC cables shall conform to the details of the “ Cables and Flexible cords” and “Cable 
Braid and Insulation Colours” clauses. 

 
2.20 HEAT RESISTING CABLES 

Final connections to cookers, water heaters, etc., shall be made using butyl rubber 
insulated cable as CMA reference 610 butyl (Single core 600/1000 Volt). 

 
This type of cable shall be used in all instances where a temperature exceeding 100°F, 
but not exceeding 150°F is likely to be experienced. Final connections to all lighting 
fittings (and other equipment where a temperature in excess of 150°c likely to be 
experienced ) shall be made using silicon rubber insulated cable or equal and approved. 

 
2.21 FLEXIBLE CORDS 

Shall be in accordance with the “Cable and Flexible Cords” clause. No cord shall be 
less than 24/0.2mm in size unless otherwise specified. 

 
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts. 
For all other types of lighting fittings the flexible cable shall be silicone rubber 
insulated. 

 
No polythene insulated flexible cable shall be used in any lighting fitting or other 
appliance (see “Heat Resisting Cables” Clause 30). 

 
2.22 CABLE ENDS AND PHASE COLOURS 

All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation 
carefully cut back and the ends sealed with Heller man rubber slip on cable end 
markers. 

 
The markers shall be of appropriate phase colour for switch and all other live feeds to 
the details of the “Cable Insulation Colours” clause. Black cable with black end 
markers shall only be used for neutral cables. 

 
2.23 CABLE INSULATION COLOURS 

Unless otherwise stated in later clauses the insulation colours shall be in accordance 
with the following table. 

 
Where other systems are installed the cable colours shall be in accordance with the 
details stated in the appropriate clause. 
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  SYSTEM INSULATION COLOUR CABLE END 
MARKER 

Main and Sub-Main 
 

a) Phase Red Red 
 

b) Neutral Black Black 
 

1) Sub-Circuits 
Single Phase 

 
a) Phase Red Red 

 
b) Neutral Black Black 

 
 

2.24 SUB-CIRCUIT WIRING 
 

For all lighting and sockets wiring shall be carried out in the “looping in” system and 
there shall be no joints whatsoever. No lighting circuits shall comprise more than 20 
points when protected by 10A MCB. Cables with different cross-section area of copper 
shall not be used in combination. 

 
Lighting circuits P. V.C. cable. 

 
1.5mm² for all lighting circuits indicated on the drawing. 

 
 

Power circuits P.V.C cable(minimum sizes). 
 

(i) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 
 

(ii) 2.5mm² for one 15Amp socket. 

 
 

(iii) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB. 
 

The wiring sizes for lighting circuits and sockets are shown on the drawings. In such 
cases, the sizes shown on the drawings shall prevail over the sizes specified. 

 
Wiring sizes for other appliances shall be shown on the drawing or specified in later 
clauses of this specification. 
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2.25 SPACE FACTOR 
 

The maximum number of cables that may be accommodated in a given size of conduit 
or trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in 
Regulation B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate. 

 
2.26 INSULATION 

 
The insulation resistance to earth and between poles of the whole wiring system, fittings 
and lumps, shall not be less than the requirements of the latest edition of the I.E.E 
Regulations. Complete tests shall be made on all circuits by the Sub-contractor before 
the installations are handed over. 

 
A report of all tests shall be furnished by the Sub-Contractor to the Engineer. The 
Engineer will then check test with his own instruments if necessary. 

 
2.27 LIGHTING SWITCHES 

 
These shall be mounted flush with the walls, shall be contained in steel or alloy boxes   
and shall be of the gangs ratings and type shown in the drawings. They shall be as 
manufactured by M.K. Electrical Ltd., or other equal and approved  to  KS  04  –  247: 
1988 

 
2.28 SOCKETS AND SWITCHED SOCKETS 

 
These shall be flush pattern in steel/pvc box and shall be of the gangs and type 
specified in the drawings. 

 
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. 
Electrical Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 

 
2.29 FUSED SPUR BOXES 

 
These shall be flush, D.P switched as in steel/pvc box and of type and make specified in 
the drawings complete with pilot light and as manufactured by “M. K. Electrical 
Company Ltd”, or other approved equal. KS 04 – 247: 1988 

 
2.30 COOKER OUTLETS 

 
These shall be flush mounted with 13-A switched socket outlet and neon indicator 
Lamps. 

 
The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or 
other approved equal KS 04 – 247: 1988 
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2.31 CONNECTORS 
 

Shall be specified in the drawings and appropriate rating. These shall be fitted at all 
conduit box lighting point outlets for jointing of looped P.V.C cables with flexible cables 
of specified quality. 

 
2.32 LAMPHOLDERS 

 
Shall be of extra heavy H.O skirted and shall be provided for every specified lighting 
fitting and shall be B.C;, E.S;, or G.E.S as required.   All E.S. and G.E.S. holders shall   
be heavy brass type (except for plain pendants where the reinforced bakelite type shall 
be used). The screwed cap of the E.S and G.E.S. holders shall be connected to the 
neutral. 
Where lampholders are supported by flexible cable, the holders shall have “cord grip” 
arrangements and in the case of metal shades earthing screws shall be provided on 
each of the holders. 
The Sub-Contractor must order the appropriate type of holder when ordering lighting 
fittings, to ensure that the correct types of holders are provided irrespective of the type 
normally supplied by the manufacturers. 

 
2.33 LAMPS 

 
All lamps shall be suitable for normal stated supply voltage and the number and sizes 
of lamps detailed on the drawings shall be supplied and fixed. The Sub-Contractor 
must verify the actual supply voltage with the supply authority before ordering the 
lamps. 
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 
for general service lamps and KS 04 – 307:1985 for lamps other than general services. 
Tubular fluorescent lamps shall comply with KS 04 – 464:1982 

 
Pearl lamps shall be used in all fittings unless otherwise specified. 

 
2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 

This Sub-Contract shall include for the provision, handling charges, taking the delivery, 
safe storage, wiring (including internal wiring) assembling and erecting of all lighting 
fittings shown on the drawings. 
All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. 
These to be in line with metal finish of fittings. The lighting fittings are detailed for the 
purpose of establishing a high standard of finish and under no circumstances will 
substitute fittings be permitted. 
In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be 
secured to suitable support in addition to the central conduit box fittings. Supports 
shall be provided and fixed by the Sub-Contractor. 
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The whole of the metal work of each lighting fittings shall be effectively bonded to earth. 
In the case of ball and/or knuckle joints short lengths of flexible cable shall be    
provided, bonded to the metal work on either side of the joints. If the above provisions 
are not made by the manufacturers -, the Sub-contractor shall include cost of    
additional work necessary in his tender. See “Flexible Cords” clause for details of 
internal wiring of lighting fittings. Minimum size of internal wiring shall be 20/0.20mm 
(23/0067).  Each lighting fitting shall be provided with number type and size of lamps  
as detailed on the drawings. It is to be noted that some fittings are suspended as shown 
on the drawings. 

 
Where two or more points are shown adjacent to each other on the drawings, e.g socket 
outlet and telephone outlet, they shall be lined up vertically or horizontally on the   
centre lines of the units concerned. 

 
Normally, the units shall be lined up on vertical centre lines, but where it is necessary to 
mount units at low level they shall be lined up horizontally. 

 
2.35 POSITIONS OF POINTS AND SWITCHES 

 
Although the approximate positions of all points are shown on the drawings, enquiry 
shall be made as to the exact positions of all M.C.B panels, lighting points, socket   
outlets etc, before work is actually commenced. The Sub-contractor must approach the 
Architect with regard to the final layout of all lights on the ceiling and walls. 

 
The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works,  
or the General Foreman on site regarding the positions of all points before fixing any 
conduit etc. The Sub-Contractor shall be responsible for all alterations made necessary 
by the non-compliance with the clause. 

 

2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 
The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 
foundations and the pole upto 150mm shall be surrounded with concrete. The top 
bracket and plain section of the columns shall be common to and interchangeable with 
all brackets with maximum mismatching tolerance of 3mm between any pole and 
bracket. After manufacture and before erection the columns shall be treated with an 
approved mordant solution which shall be washed off and the whole allowed to dry. 
Thereafter, the columns shall be painted with one undercoat and two coats of gloss 
paint to an approved colour. All columns shall be complete with fused cut-outs. 

 
2.37 TIMING CONTROL SWITCH 

These shall be installed where shown on the drawings. Photocell timing control circuits 
which will operate ‘on’ with a specified level of darkness and ‘off’ with a given level of 
light. The initial adjustment will be done with approval of the Electrical Engineer. 
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2.38 WIRING SYSTEM FOR STREETLIGHTING 
 

Cables shall be as indicated on the drawings, and shall be laid in a cable trench    
450mm deep along the road sides and 600mm deep across the roads and 900mm away 
from the road kerb or 1500mm away from the edges of the road. ‘Loop-in’ and ‘Loop- 
out’ arrangement shall be used at every pole. Wiring to the lanterns on each pole shall 
be with 1.5mm² PVC twin insulated and sheathed cable with earth wire shall be laid at 
least 600mm below the finished road level on a compact bed of murram at least 50mm 
thick and covered with a concrete surrounded 150mm thick. 

 
2.39 METAL CONTROL PILLAR 

 
These shall be metal clad and fabricated as per contract drawings and specification.  
The Sub-Contractor shall supply, install, test and commission control pillars including 
supplying, fixing connecting switchgears as detailed on the appropriate drawings. 

 
2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 

 
Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 
240 volts D.P. 50 cycles A.C. Mains. 

 
The breaker shall be provided with test switch and fitted in weather proof enclosure for 
surface mounting. The rated load current and earth fault operating current shall be as 
specified in the drawings. These shall be as manufactured by Crabtree, Siemens or  
other equal and approved. 

 
2.41 M.V. SWITCHBOARD AND SWITCHGEAR 

 
The switchboard shall be manufactured in accordance with KS04-226 which co- 
ordinates the requirements for electrical power switchgear and associated apparatus. It 
is not intended that this K.S. should cover the requirements for specified apparatus for 
which separate Kenyan Standard exist. All equipment and material used in the 
switchboard shall be in accordance with the appropriate Kenya Standard. 

 
The switchboard shall comprise the equipment shown on the drawings together with all 
current transformers, auxiliary fuses, labels, small wiring and interconnections 
necessary for the satisfactory operation of the switchboard 
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Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or rear 
access as called for in the particular specifications, suitable for indoor use, sectionalized 
as necessary to facilitate transport and erection.  The maximum height of the  
switchboard is to be approximately 2.0 metres. A suitable connection chamber  
containing all field terminals shall be provided at the top or bottom of the switchboard as 
appropriate. 

 
Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for 
approval of detailed drawings showing the layout, construction and connection of the 
switchboard. 

 
All bus-bars and bus-bar connections shall consist of high conductivity copper and be 
provided in accordance with KS 04-226: 1985. The bus-bars shall be clearly marked  
with the appropriate phase and neutral colours which should be red, yellow, blue for    
the phases and black for neutral. The bus-bars shall be so arranged in the switchboard 
that the extensions to the left and right may be made in the future with ease should the 
need arise. 

 
Small wiring, which will be neatly arranged and cleated, shall be executed in 
accordance with B.S. 158 and the insulation of the wiring shall be coloured according 
to the phase or neutral connection. 

 
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 
switches. Means of locking the switch in the “OFF” position shall be provided. 

 
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault rating at 
least equal to the fault rating of the switchboard in which they are installed. Cartridge 
fuse links to KS 04-183:1978 category A.C. 46, class Q1 and fusing factor not exceeding 
1.5 shall be supplied with each Fused switch. 

 
Mounting arrangements shall be such that individual complete fuse switches may be 
disconnected and withdrawn when necessary without extensive dismantling work. 
When switches are arranged in their formation all necessary horizontal and vertical 
barriers shall be provided to ensure segregation from adjacent units. Means of locking 
the switch in the “OFF” position shall be provided. 
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2.42 STEEL CONDUITS AND STEEL TRUNKING 
 

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04- 
180:1985. In no case will conduit smaller than 20mm diameter be used on the works. 
Conduits installed within buildings shall be black enameled finish except where 
specified otherwise. Where installed externally or in damp conditions they shall be 
galvanized. Conduit fittings, accessories or equipment used in conjunction with 
galvanized conduits shall also be galvanized or otherwise as approved by the service 
engineer. 

 
Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All sections  
of trunking shall be rigidly fixed together and attached to the framework or fabric or the 
building at intervals of not less than 1.2m. Joint trunking shall not overhang fixing 
points by more than 0.5m. 

 
All trunking shall be made electrically continuous by means of 25 x 3mm copper links 
across each joint and where the trunking is galvanized, the links shall be made by 
galvanized flat iron strips. 

 
All trunking fittings (i.e. bends, tees, etc) shall leave the main through completely clear 
of obstructions and continuously open except through walls and floors at which points 
suitable fire resisting barriers shall be provided as may be necessary. The inner edge of 
bends and tees shall be chamfered where cables larger than 35mm² are employed. 

 
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 
150mm either side of ceilings and floors and 50mm either side of walls. 

 
Screws and bolts securing covers to trunking or sections of covers together shall be 
arranged so that damage to cables cannot occur either when fixing covers or when 
installing cables in the trough. 

 
Where trunking is used to connect switchgear of fuseboards, such connections shall be 
made by trunking fittings manufactured for this purpose and not by multiple conduit 
couplings. 

 
Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie 
off points shall be provided at 4.5m intervals to support the weight of cables. 

 
Unless otherwise stated, all trunking systems shall be painted as for conduit. 
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Where a wiring system incorporates galvanized conduit and trunking, the 
trunking shall be deemed to be galvanized unless specified otherwise. 

 
The number of cables to be installed in trunking shall be such as to permit easy   
drawing in without damage to the cables, and shall in no circumstances be such that a 
space factor of 45% is exceeded. 

 
Conduit and trunking shall be mechanically and electrically continuous. Conduit shall 
be tightly screwed between the various lengths so that they butt at the socketed joints. 
The internal edges of conduit and all fittings shall be smooth, free from burrs and other 
defects. Oil and any other insulating substance shall be removed from the screw 
threads; where conduits terminate in fuse-gear, distribution boards, adaptable boxes, 
non-spouted switchboxes, etc., they shall, unless otherwise stated,  be  connected 
thereto by means of smooth bore male brass bushes, compression washers  and   
sockets. 

 
All exposed  threads and abrasions shall be painted using an oil paint for black  
enameled tubing and galvanized paint for galvanized tubing immediately after the 
conduits are erected. All bends and sets shall be made cold without altering the section 
of the conduit. The inner radius of the bed shall not be less than four(4) times the 
outside diameter of the conduit. Not more than two right angle bends will be permitted 
without the inter-position of a draw-in-box. Where straight runs of conduit are  
installed, draw-in-boxes shall be provided at distances not exceeding 15mm. No tees, 
elbows, sleeves, either of inspection or solid type, will be permitted. 

 
Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to 
drain of all condensed moisture without injury to end connections. 

 
Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, 
and at least 75mm clear of cold water and other services unless otherwise approved by 
the services engineer. 

 

All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron,  and  black 
enameled or galvanized according to the type of conduit specified. All accessory boxes 
shall have threaded brass inserts. 

 
Box lids where required shall be heavy gauge metal, secured by means of zinc plated or 
cadmium plated steel screws. 

 
All adaptable boxes and lids of the same size shall be interchangeable. 
Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed 
in distance type saddles allowing clearance between the conduit and wall without the 
need for setting the conduit. 
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Where used in conjunction with mineral insulated copper sheathed cable, galvanized 
boxes shall be used and painted after erection. 

 
Draw-in boxes in the floors are generally to be avoided but where they are essential they 
must be grouped in positions approved by the services engineer and covered and by the 
suitable floor traps, with non-ferrous trays and covers. 

 
The floor trap covers are to be recessed and filled in with a material to match the floor 
surface. 

 
The Sub-contractor must take full responsibility for the filling in of all covers, but the 
filling in material will be supplied and the filling carried out by the main building 
contractor. 

 
Where buried in the ground outside the building the whole of the buried conduit is to 
be painted with two coats of approved bitumastic composition before covering up. 

 
Where run on the surface, unpainted fittings and joints shall be painted with two coats 
of oil bound enamel applied to rust and grease free metalwork. 

 
2.43 TESTING ON SITE 

The Sub-contractor  shall conduct during and at the completion of the installation and,   
if required, again at the expiration of the maintenance period, tests in accordance with 
the relevant section of the current edition of the Regulations for the electrical equipment 
of buildings issued by the I.E.E of Great Britain, the Government Electrical   
Specification and the Electric Supply Company’s By-Laws. 

 
(a) Tests shall be carried out to prove that all single pole switches are installed in the 

‘live’ conductor. 
 

(b) Tests shall be carried out to prove that all socket outlets and switched socket 
outlets are connected to the ‘live’ conductor in the terminal marked as such, and 
that each earth pin is effectively bonded to the earth continuity system. Tests 
shall be carried out to verify the continuity of all conductors of each ‘ring’ circuit. 

 
(c) Phase tests shall be carried out on completion of the installation to ensure that 

correct phase sequence is maintained throughout the installation. Triplicate 
copies of the results of the above tests shall be provided within 14 days of the 
witnessed tests and the Sub-contractor will be required to issue to the service 
engineer the requisite certificate upon completion as required by the regulations 
referred to above. 
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(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or 
installed parts of the installation made apparently by such inspections or tests 
shall be rectified by the Sub-contractor at his own expense. 

 
(e) The Sub-contractor shall provide accurate instruments and apparatus and all 

labour required to carry out the above tests. The instruments and apparatus shall 
be made available to the services engineer to enable him to carry out such tests as 
he may require. 

 
The Sub-contractor shall generally attend on other contractors employed on the project 
and carry out such electrical tests as may be necessary. 

 
The Sub-contractor shall test to the services engineer’s approval and as specified 
elsewhere in this specification or in standards and regulations already referred to, all 
equipment, plant and apparatus forming part of the works and before connecting to 
any power or other supply and setting to work. 

 
Where such equipment, etc., forms part of or is connected to a system whether  
primarily or of an electrical nature or otherwise ( e.g. air conditioning system) the Sub- 
contractor shall attend on and assist in balancing, regulating testing and 
commissioning, or if primarily an electrical or other system forming part of works, shall 
balance, regulate, test and commission the system to the service engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

The electrical sub-contractor shall comply with the following:- 
 

1. Government Electrical Specifications No. 1 and No. 2. 
 

2. All requirements of Kenya Power and Lighting Company Limited, and 
Communications Commission of Kenya (CCK). 
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SECTION E 
 

SCHEDULE OF CONTRACT DRAWINGS 



SCHEDULE OF CONTRACT DRAWINGS 
 
 
 
 
 

 
DRAWING NO. 

 
DRAWING TITLE 

NIL NIL 
  

  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

E/1 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION F 

PARTICULAR SPECIFICATIONS 

OF 

MATERIALS AND WORKS 



PARTICULAR SPECIFICATIONS 
 

1.0 SITE LOCATION 
 

The site of the proposed works is at Pwani University Kilifi 
 

2.0 SCOPE OF WORKS 
 

The works to be carried out under this sub-contract shall include:- 
 

i) Laying conduits concealed in the fabric of the building (walls and floors) for 
internal Electrical works 

 
ii) External cable distribution from the existing generator house/switch room to the 

mortuary and from the nearest feeder pillar (see drgs) to the officers ward 
 

iii) wiring of lighting and power points 
 

iv) Installation of new Lighting and socket outlet fittings 
 

v) supply and installation of Fire Alarm system 
 

vi) Installation of telephone points c/w draw wire 
 

vii) Testing and commissioning of the installation 
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SECTION G 

SCHEDULE OF UNIT RATES 



SCHEDULE OF UNIT RATES 

 
1. The tenderer shall insert unit rates against the items in the following schedules and may 

add such other items as he considers appropriate. 
 

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as 
necessary, assembling, cleaning, installing, connecting, profit and maintenance in 
defects liability and any other obligation under this contract. 

 
3. The unit rates will be used to assess the value of additions or omissions arising from 

authorised variations to the contract works. 
 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 
specification, the reference is intended as a guide to the type of article or quality of material 

required. Alternative brands of equal and approved quality will be accepted. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

N. B. It shall be to the tenderer’s disadvantage if he fails to insert his price for any of the 
item in the schedule 
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ITEM DESCRIPTION UNIT KSHS CTS 
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SECTION H 

BILLS OF QUANTITIES 



BILLS OF QUANTITIES 

A) Pricing of Items of Preliminaries 
 

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities 
and specification. These Bills are designated as Bill 1 in this Section. Where the sub- 
contractor fails to insert his price in any item he shall be deemed to have made adequate 
provision for this on various items in the Bills of Quantities. The preliminaries form part of 
this contract and together with other Bills of Quantities covers for the costs involved in 
complying with all the requirements for the proper execution of the whole of the works in the 
contract. 

 
The Bills of Quantities are divided generally into three sections:- 

 

(a) Preliminaries – Bill 1 
 

Sub-contractors preliminaries are as per those described in section C – sub-contractor 
preliminaries and conditions of contractor. The  sub-contractor  shall  study  the 
conditions and make provision to cover their cost  in  this  Bill. The  number  of 
preliminary items to be priced by the tender have been limited to tangible items such         
as site office, temporary works and others. However the tenderer is free to include and 
price any other items he deems necessary taking  into  consideration  conditions  he  is 
likely to encounter on site. 

 

(b) Installation Items – Other Bills 
 

i) The brief description of the items in these Bills of Quantities should in no way 
modify or supersede the detailed descriptions in the contract Drawings, 
conditions of contract and specifications. 

ii) The unit of measurements and observations are as per those described in 
clause 3.05 of the section C. 

 

( c) Summary 
 

The summary contains tabulation of the separate parts of the  Bills  of  Quantities 
carried forward with provisional sum, contingencies and any prime cost sums included. 
The sub-contract shall insert his totals and enter his grand total tender sum in the   
space provided below the summary. 

 
This grand total tender sum shall be entered in the Form of Tender provided 
elsewhere in this document. 
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SPECIAL NOTES 
 

1. The Bills of Quantities form part of the contract documents and are to be read in 
conjunction with the contract drawings and general specifications of materials and 
works. 

 
2. The prices quoted shall be deemed to include for all obligations under the sub-contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 
installation, testing, commissioning and all taxes( including 16% VAT). 

 
In accordance with Government policy, the 16% VAT and 3% Withholding Tax shall be 
deducted from all payments made to the tenderer, and the same shall be forwarded to  
the Kenya Revenue Authority (KRA). 

 
3 All prices omitted from any item, section or part of the Bills of Quantities shall be 

deemed to have been included to another item, section or part. 
 

4. The brief description of the items given in the Bills of Quantities are for the purpose of 
establishing a standard to which the sub-contractor shall adhere to. Otherwise 
alternative brands of equal and approved quality will be accepted. 

 
Should the sub-contractor install any material not specified here-in before receiving 
approval from the Project Manager, the sub-contractor shall remove the material in 
question and, at his own cost, install the proper material. 

 
5. The grand total of prices in the price  summary page must be carried forward  to the  Form  

of Tender for the tender to be deemed valid. 
 

4. Tenderers must enclose, together with their submitted tenders, detailed coloured 
manufacturer’s Brochures detailing Technical Literature and specifications on all the 
equipment they intend to offer. 
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BILL NO. 1 CONTRACTORS PRELIMINARIES 
 

 
ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSH 

 
CT 

 
1. 

 
Discrepancies clause 1.02 

     

2. Conditions of sub-contract Agreement 

 clause 1.03 

3. Payments 1.04 

4. Site location clause 1.06 

5. Scope of Contract Works clause 1.08 

6. Extent of the Contractor’s Duties clause 
 1.09 

7. Firm price contract clause 1.12 

8. Variation clause 1.13 

9. Prime cost and provisional sum clause 
 3.14(insert profit and attendance which is a 
 percentage of expended PC or provisional 

 sum.) 

10. Bond clause 1.15 

11. Government Legislation and Regulations 

 clause 1.16 

12. Import Duty and Value Added Tax clause 
 1.17(Note this clause applies for materials 
 supplied only. VAT will also be paid by the 
 sub-contractor as allowed in the summary 

 page) 

13. Insurance company Fees clause 1.18 

14 Provision of services by the Main contractor 
 clause 1.19 
15 Samples and Materials Generally clause 

 1.21 

16 Supplies clause 1.20 

17 Bills of Quantities clause 1.23 

 Total carried Forward to page 5      
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ITEM 

DESCRIPTION QTY UNIT RATE KS 
HS 

CTS 

 
 

18 Contractor’s Office in Kenya clause 1.24 
 

19 Builder’s Work clause 1.25 
 

20 Setting to work and Regulating system clause 
1.29 

 
21 Identification of plant components clause 1.30 

 
22 Working Drawings clause 1.32 

 
23 Record Drawings(As Installed) and Instructions 

clause 1.33 
 

24 Maintenance Manual clause 1.34 
 

25 Hand over clause 1.35 
 

26 Painting clause 1.36 
 

27 Testing and Inspection – manufactured plant 
clause 1.38 

 
28 Testing and Inspection – Installation clause 3.39 

 
29 Storage of Materials clause 1.41 

 
30 Initial Maintenance clause 1.42 

 
31 Water and Electricity for the Works clause 1.45 

 
32 Protection clause1.46 

 
33 Defects After Completion clause 1.47 

 
34 Damages for Delay clause 1.48 

 
36 Clear Away on Completion clause 1.49 

 
37 Final Account clause 1.50 

 
38 Fair Wages clause 1.51 

 
39 Supervision clause 1.52 

 
40 Direct Contracts clause 3.57 

Total carried forward to page 5 



ITEM DESCRIPTION QTY UNIT AT 
E 

SHS CTS 

 
41 

 
Attendance Upon Tradesmen, etc. (Insert 

   

… 
… 
. 
% 

  

 percentage only) clause 1.58 

42 Local and other Authorities notices and 

 fees clause 1.60 

43 Temporary Works clause 1.63 

 
Patent Rights clause 1.64 

44  

 Mobilization and Demobilization Clause 

45 1.65 

46 Extended Preliminaries Clause 1.66 

47 Supervision by Engineer and Site Meetings 
 Clause 1.67 
48  

 Allow for profit and Attendance for the 
 above 
49  

 Amendment to Scope of Sub-contract 
50 Works 

 Clause 1.68 

51 Contractor Obligation and Employers 

 Obligation clause 1.69(see appendix also) 

 
Any other preliminaries; 

 
Subtotal above 

Subtotal brought forward from page H/3 

Subtotal brought forward from page H/4 

  

 
SUB TOTAL FOR PRELIMINARIES TAKEN FORWARD TO PRICE SUMMARY 
GE 
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STATIONERY 
 
 
 

 
ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSHS 

 
CTS 

 
1 

 
 

2 

 
 
 

3 
 

4 

      

 
Total carried forward to price summary page 
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SUMMARY PAGE 
ITE 
M 

DESCCRIPTION QTY UNI 
T 

RATE KSHS CTS 

       

       

 

Amount in words ………………………………………………………………………………… 
……………………………………………………………………………………………………………    
Name of Tenderer………………………………………………………………………………………. 
Address…………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 

Signature………………………………….. 

Date……………………………………… 
Official Rubber Stamp………………………………………………………………………………….. 

………………………………………………………………………………. 
 

PIN……………………………………………….. VAT REG NO…………………………………. 

Witness Name…………………………………………………………………………………………. 

Address…………………………………………………………………………………………………. 

…………………………………………………………………………………………………… 
 

Signature………………………… 
 

Occupation………………………….. Date………………………………. 
H/… 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION I 

TECHNICAL SCHEDULE 

OF 
 

ITEMS TO BE SUPPLIED 



TECHNICAL SCHEDULE 

 
1) The technical schedule shall be submitted by tenderers to facilitate and enable the 

Engineer to evaluate the tenders, especially where the tenderer intends to supply or has 
based his tender sum on equipment, materials etc., which differs in manufacture, type or 
performance from those described or specified by the Engineer in Bills of Quantities and 
other specifications in this document. 

 
2) It is to the tenderer’s disadvantage if he fails to fill the schedule in full. See the 

evaluation criteria. Tenderer’s who fail to fill the schedule or only fill partially will 
receive less score and may disqualified altogether. 

 
3) Tenderers must enclose, together with their submitted tenders, detailed coloured 

manufacturer’s Brochures detailing Technical Literature and specifications on all the 
equipment they intend to offer. 
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLEID 
 

 
 

ITEM 
 

DESCRIPTION 
 

MAKE 
 

COUNTRY 
OF ORIGIN 

    

 

I/2 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION J 

 
 

STANDARD FORMS 



CONTENTS OF SECTION J 

 

 
TITLE PAGE 

 
 

1. Performance Bank Guarantee................................................................J/1 
 

2. Tender  Questionnaire.............................................................................J/2 
 

3. Confidential Business Questionnaire......................................................J/3 -J/4 

4. Key Personnel..........................................................................................J/5 

5. Schedule of Contracts completed in  the last  five  (5)  years.......................J/6 

6. Schedule of on-going projects....................................................................J/7 

 
 
 
 
 
 
 
 
 

NOTE: 
 

1.0 Tenderers must duly fill these Standard Forms as a mandatory requirement except 
The performance bank Guarantee form which shall be filled later by the tenderer who 
wins the tender. 

 
2.0 Any tender returned with unfilled Standard Forms shall be considered non- 

responsive and shall automatically be disqualified. 



PERFORMANCE BANK GUARANTEE 
 

To: The Vice Chancellor 
P.O. Box 195 
KILIFI 

 

Dear Sir, 
 

WHEREAS ……………………………………….(hereinafter called “the Contractor”) has undertaken,   
in pursuance of Contract No. ………………………… dated ……………… to execute 
………………………………………………… (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of: 
Kshs. …………………………………. (amount of Guarantee in figures) 
Kenya    Shillings    …………………………………………………………………………………… 
……………………………………………………………….(amount    of     Guarantee     in    words), 
and we undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of Kenya Shillings …………………….. 
……………………………………………………………….. (amount of Guarantee in words) as  aforesaid 
without your needing to prove or to show grounds or reasons for your demand for  the  sum 
specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the Contract or 
of the Works to be performed thereunder or of any of the Contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
Guarantee, and we hereby waive notice of any change, addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 

 
Name of Bank …………………………………………………………………. 

Address ………………………………………………………………………… 

Date ………………………………………………………………………………… 
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TENDER QUESTIONNAIRE 
 

Please fill in block letters. 
 

1. Full names of Tenderer: 
 

……………………………………………………………………………………… 
 

2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent 
has been appointed below): 

 
……………………………………………………………………………………… 

 
3. Telephone number (s) of Tenderer: 

 
……………………………………………………………………………………… 

 
4. Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 
 

5. Name of Tenderer’s representative to be contacted on matters of the tender during the 
tender period: 
……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This is essential 

if the Tenderer does not have his registered address in Kenya (name, address, telephone, 
telex): 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 

 

Signature of Tenderer 

 
 

Make copy and  deliver to: The Vice Chancellor 
P.O. Box 195, 
KILIFI 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) 
and (2d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name ……………………………………………………………………… 

Location of business premises: Country/Town………………………. 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

Maximum value of business which you can handle at any time: 
Kenya  Shillings……………………………………………………………………… 

Name of your bankers……………………………………………………………… 

Branch…………………………………………………………………………………      

Part 2 (a) – Sole Proprietor 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

Citizenship  details   ………………………………………………………………… 

Part 2 (b) – Partnership 

Give details of partners as follows: 
 

Name in full Nationality Citizenship Details Shares 
 

1. ………………… ………………. ……………………….. …….. 
 

2. ………………… ………………. ……………………….. ……… 
 

3. ………………… ………………… ………………………… ……… 
 

4. ………………… ………………… ………………………… …… 
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Part 2(c) – Registered Company 

 
Private or Public …………………………………………………………………………… 

 
State the nominal and issued capita of the company: 

Nominal KShs. ………………….. 

Issued KShs.  ………………….. 
 

Give details of all directors as follows: 
 

Name in full Nationality Citizenship Details* Shares 

1. ……………….. …………… ……………………….. ……….. 

2. ……………….. …………… ……………………….. ……….. 

3. ……………….. …………… ……………………….. ……….. 

4. ……………….. …………… ……………………….. ……….. 

 
 

Part 2(d) Interest in the Firm: 

 
Is there any person/persons in the employment of the Government of Kenya WHO has interest 
in this firm? Yes/No ……. (Delete as necessary) 

 
I certify that the above information is correct. 

 

 
………………….. ……………………………. …………………. 

Title Signature Date 
 
 
 
 
 

 
* Attach proof of citizenship 
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KEY PERSONNEL 
 

 

Qualifications and experience of key personnel proposed for administration and 
execution of the Contract. 

 
 
 

POSITION NAME YEARS OF 
EXPERIENCE 

(GENERAL) 

YEARS OF EXPERIENCE IN 
PROPOSED POSITION 

 
1. 

   

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

 

I certify that the above information is correct. 
 

…………………….. ……...…………………. ……...…………… 
Title Signature Date 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 
 

Work performed on works of a similar nature, complexity and volume over the last 5 
years. 

 
PROJECT NAME NAME OF CLIENT TYPE OF WORK 

AND YEAR OF 
COMPLETION 

VALUE OF 
CONTRACT 

(Kshs.) 

    

 
I certify that the above works were successfully carried out and completed by ourselves. 

 
………………………. …………………………. …………………. 

Title Signature Date 
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SCHEDULE OF ON-GOING PROJECTS 
Details of on-going or committed projects, including expected completion date. 

 
PROJECT 

NAME 
NAME OF CLIENT CONTRACT 

SUM 
% 

COMPLETE 
COMPLETION 

DATE 

     

 
I certify that the above works are currently being carried out by ourselves. 

 
…………………. …………….…………… …………………. 

Title Signature Date  
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MAJOR PLANT AND EQUIPMENT FOR THE PROJECT 

 
NAME OF 

PLANT OR 
EQUIPMENT 

NAME OF 
MANUFACTURER 

TYPE 
OR 

MODEL 

YEAR OF 
MANUFACTURE 

SOURCE- 
OWN OR HIRED 
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Name of Applicant or partner of a joint venture 

Financial Capabilities 
 
 

 

Applicants, including each partner of a joint venture, shall provide financial information to demonstrate that they meet 
the requirements stated in the Instructions to Bidders. Each applicant or partner of a joint venture shall complete this 
form. If necessary, separate sheets shall be used to provide complete banker information. A copy of the audited 
balance sheets shall be attached. 

 

Autonomous construction subdivisions of parent conglomerate business shall submit financial 
information related only to the particular activities of the subdivision. 

 

 
Banker 

 
Name of Banker 

  
Address of Banker 

  
Telephone 

 
Contact name and title 

  
Fax 

 
Telex 

 
Summarize actual assets and liabilities in Kenya Shillings for the previous five calendar years, or such period as state in PITA 4.11. 
Based upon known commitments, summarize projected assets and liabilities in Kenya Shillings for the next two calendar years, 
unless the withholding of such information by stock market listed public companies can be substantiated by the Applicant. 

 

Financial 

information in Kshs 

Actual: 

Previous five years 

Projected: 

Next two years 

5. 4. 3. 2. 1. 0 1 2 
 

1. Total Assets 
       

 

2. Current Assets 
       

 

3. Total liabilities 
       

 

4. Current liabilities 
       

 

5. Profits before taxes 
       

 

6. Profits after taxes 
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Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 
contract or contracts as indicated in PITA 4.9 

 

 
Source of Financing 

Amount (Kshs) 

 

1. 
 

 

2. 
 

 

3. 
 

 

4. 
 

 

Attach audited financial statements – including, as a minimum, profit and loss account, balance sheet, and explanatory 
notes – for the period state (for the individual Applicant or each partner of a joint venture). 

 

If audits are not required by the laws of Applicants’countries of origin, partnerships and firms owned by individuals may 
submit their balance sheets certified by a registered accountant, and supported by copies of tax returns. 
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Name of Applicant or partner of a joint venture 

Litigation History 
 
 

 
 

Applicants, including each of the partners of a joint venture, shall provide information on any history of litigation or 
arbitration resulting from contracts executed in the last five years or currently under execution. A separate sheet should 
be used for each partner of a joint venture. 

 

 
Year 

 
Award FOR or 

AGAINST Applicant 

Name of client, cause of 

litigation, and matter in 

dispute 

Disputed amount 

(current value Kshs) 
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

 
 
 
 

1.01 

SCHEDULE No.1: GROUND FLOOR 

Supply Install, Test and Commission Following:- 

 
LIGHTING POINTS 
 

Lighting points wired in 3x1.5mm
2
 PVC/SC copper cables 

drawn in concealed 20mm diameter heavy gauge PVC 

conduit including all boxes, saddles and accessories for 

i)One way switching 

ii)Two Way switching 

 

10A moulded ivory type switch plates as MK 

range/clipsal or approved equivalent as follows 

a)One gang one way 

b)One gang Two way 

c)Two gang One way 

d)Three gang One way 

LIGHTING FITTINGS 

Light fittings complete with all the necessary fixing 

accessories and rated energy lamps as follows:- 

i) 0mm 1x36W surface mounted Fluorescent 

luminaire with curved clear prismatic 

polycarbonate diffuser as THORN COLLEGE or 

approved equivalent 
ii) 0mm 1x36w batten Fluorescent fitting as 

FITZGERALD, THORN or approved equivalent (Type 

B1) 

iii) Ceiling mounted standard circular luminnaire 

with opal diffuser and white polycarbonate body 

with HPF control gear for 16w/2D lamp as THORN 

OYSTER 23 ROUND or approved equivalent 

 

iv) IP65 vandal resistant wall mounting luminaire 

for 18W TC-TEL compact fluorescent lamp with 

polycarbonate body, prismatic clear opal diffuser as 

THORN PIAZZA II or approved equivalent 

 

v) 6W 2-Pin 2D 1 light Energy saving Flush 

luminaire with Brass finish and opal glass as 

MICROMARK; MM18609 or approved equivalent 

    

  

87 

 

No. 

 23 No. 

1.02 
  

  

11 
 

No. 

 10 No. 

 10 No. 

 1 No. 

1.03 
  

  

 
42 

 

 
No. 

  
8 

 
No. 

  

 
35 

 

 
No. 

  

 
11 

 

 
No. 

  

24 

 

No. 

 TOTAL C/F TO COLLECTION     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

 
1.04 

SOCKET OUTLETS AND POWER POINTS 
 

Socket outlet point comprising wiring in 3x2.5 mm
2
 PVC- 

SC-Cu cables drawn in 20mm diameter HG conduits 

13A switched moduled socket outlet plate as crabtree or 

approved equivalent:- 

i)Twin 
 

Air condition points wired using 3x4.0mm
2
 SC-PVC Cu 

cables drawn in 20mm diameter HG PVC conduits 

concealed inside ceiling complete with all necessary 

accessories excluding switches and fittings 

15A 3-pin One gang SP switched flush socket outlet as 

MEM or approved equivalent 

15A 3pin 1 gang SP switched, flush socket outlet as MEM 

or approved equivalent 

15A AVS Power protection unit as SOLATEK or approved 

equivalent 

15A top plugs as MK or approved equivalent 

 
ELECTRICAL FANS 

Ceiling fan points wired in 3x1.5mm
2
 PVC/SC copper 

cables drawn in concealed 20mm diameter heavy gauge 

PVC conduit including all boxes, saddles and all 

accessories 

Ceiling fan as ORIENT DELUXE complete with the 

regulator or approved equivant 

Ceiling fan hook (M-10) 

 
FIRE DETECTION AND ALARM SYSTEM 
 

Fire alarm points wired in 3x 2.5 mm
2
 heat resistant SC 

PVC Cu cables drawn in in HG PVC conduits 

240V AC mains, fire alarm bell with 150mm gong as 

MENVIER or approved equivalent 

Fire break glass manual call point unit as MENVIER or 

approved equivalent complete with a packet of 5 spare 

glasses, a packet of 5 spare test keys, a spare back box 

and a hinged cover 

2-zone fire alarm panel as surveyor 1 or approved 

equivalent 

    

 
37 No. 

1.05   

 
37 No. 

1.06   

 
1 No 

 
1.07 

 

1 

 

No. 

1.08 
1 No. 

1.09 
1 No. 

1.10 1 No. 

 
 

1.11 

  

 18 No. 

1.12 
18 No. 

1.13 18 No. 

 
1.14 

  

 
4 No. 

1.15   

 1 No. 

1.16   

  
5 

 
No. 

1.17   

 1 No. 

 TOTAL C/F TO COLLECTION     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

 
1.18 

DISTRIBUTION BOARD - DB A 

6-way TP/N distribution board as CRABTREE flush 

mounted complete 1No. 100A TPN intergral isolator 

MCB's as CRABTREE 

i)10A 

ii)20A 

iii)30A 

iv)Blanking Plates 

4x16.0mm² + 10.00mm
2
 ecc SC-PV-CU cables drawn in 

32mm diameter PVC conduits 

 

63A Isolator for item as MEM or approved equivalent 
 
 

MOTHER BOARDS TO SERVE AS FEEDER TO THE 

VARIOUS FLOORS 

Construct 4 chamber 12 SWG oven baked steel panel to 

accommodate the following switchgear:- 

i) 3mm 4-pole 250A copper bus bars to be run in the 

panel 

ii) 1x250A TP MCCB incomer as main switch 

iii) 3x125A TP MCCB to serve outgoing 

iii)1x63A TP MCCB to serve water pump outlet 

 
Construct 3 chamber 12 SWG oven baked steel panel to 

accommodate the following switchgear:- 

i) 3mm 4-pole 250A copper bus bars to be run in the 

panel 

ii) 1x125A TP MCCB incomer as main switch 

iii)3x125A TP MCCB to serve outgoing 

 
SWITCH GEAR 

250A TP MCCB incomer as SCHNEIDER ELECTRICAL 

125A TP MCCB as SCHNEIDER ELECTRICAL to serve 

outgoing 

63A TP MCCB as SCHNEIDER ELECTRICAL (For water 

pump isolator) 

    

 
2 No. 

1.19   

 14 No. 

 1 No. 

 6 No. 

 15 No. 

1.20   

 30 LM 

1.21 
  

 

 
1.22 

 
 

 
1 

 
 

 
Item 

 
 
 

1.23 

 
 
 

 
2 

 
 
 

 
Item 

 
 
 

1.24 

 
 
 

3 

 
 
 

No. 

1.25 7 No. 

1.26 1 No. 

 TOTAL C/F TO COLLECTION     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

 Allow for interconnection for the switch gears to the bus-     

1.27 
bars using the appropriate cable sizes and also to check 

the outgoing submains from the switch gear to the other 

  

 motherboards. 1 ITEM 
   

 

 
1.28 

EXTERNAL POWER DISTRIBUTION 
 

70mm
2
 4-core copper PVC SWA PVC sheathed 

underground cable excluding excavation and back filling 

 
25mm

2
 4-core copper PVC SWA PVC sheathed 

underground cable excluding excavation and back filling 

10mm
2
 4-core copper PVC SWA PVC sheathed 

underground cable excluding excavation and back filling 

(to serve water pump outlet point) 

Allow for excavation and backfilling for Item 1.28, 1.29 

& Item 1.30 above 

Hatari tiles for Item 1.28, 1.29 & Item 1.30 above (of 

approximately 1 ft length each) 

100mm diameter pvc heavy gauge duct (pipe) for Item 

1.28, 1.29 & Item 1.30 above 

Cable glands complete with washers for Item 1.28, 1.29 

& Item 1.30 above 

Man-Hole size 600x600x450mm deep complete wiwth 

cover for Item 1.28, 1.29 & Item 1.30 above 

 
CONTROL PANEL AND FEEDER CABLE 

Supply Install, Test and Commission Following:- 

Construct 6 chamber 12 SWG oven baked steel panel to 

accommodate the following switchgear:- 

i) 0mm 4-pole 250A copper bus bars to be run in 

the panel 

ii) 1x400A TP MCCB incomer as main switch 

iii) 6x250A TP MCCB to serve outgoing 

 
SWITCH GEAR 

120mm 4-pole 400A copper bus bars to be run in the 

panel 

  

 500 LM 

1.29 
  

 80 LM 

1.30 
  

 40 LM 

1.31 
620 LM 

1.32 
1860 LM 

1.33 
620 LM 

1.34 
6 No. 

1.35 
5 No. 

 
 

1.36 

 

 
1 

 

 
Item 

 
 
 

1.37 

 
 
 

 
1 

 
 
 

 
Item 

 TOTAL C/F TO COLLECTION     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

1.38 

 
1.39 

400A TP MCCB incomer as SCHNEIDER ELECTRICAL main 

switch 

250A TP MCCB as SCHNEIDER ELECTRICAL to serve 

outgoing 

Allow for interconnection for the switch gears to the bus- 

1 

 
6 

No. 

 
No. 

  

1.40 
bars using the appropriate cable sizes and also to check 

the outgoing submains from the switch gear to the local 

  

 distribution boards. 1 ITEM 

 Electrical earthing comprising 16mm
2
 single-core cables   

 drawn inside HG conduits , 1500mm by 15mm diameter   

1.41 copper electrode complete with clamp and a pre-cast   

 concrete inspection pit with cover for both the entire   

 building (adjacent to the building) and Item 1.36 above 
1 ITEM 

 TOAL C/F TO COLLECTION     

  
COLLECTION 

Total b/d from page E/1 

Total b/d from page E/2 

Total b/d from page E/3 

Total b/d from page E/4 

Total b/d from above 

    

 TOTAL C/F TO PRICE SUMMARY PAGE     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

 
 
 
 

2.01 

SCHEDULE No.2: FIRST FLOOR 

Supply Install, Test and Commission Following:- 

LIGHTING POINTS 
 
 

Lighting points wired in 3x1.5mm
2
 PVC/SC copper cables 

drawn in concealed 20mm diameter heavy gauge PVC 

conduit including all boxes, saddles and accessories for 

i)One way switching 

ii)Two Way switching 

10A moulded ivory type switch plates as MK 

range/clipsal or approved equivalent as follows 

a) One gang one way 

b) One gang Two way 

c)Two gang One way 

d)Two gang Two way 

e)Three gang One way 

LIGHTING FITTINGS 

Light fittings complete with all the necessary fixing 

accessories and rated energy lamps as follows:- 

i) 0mm 1x36W surface mounted Fluorescent 

luminaire with curved clear prismatic 

polycarbonate diffuser as THORN COLLEGE or 

approved equivalent 
ii) 0mm 1x36w batten Fluorescent fitting as 

FITZGERALD, THORN or approved equivalent (Type 

B1) 

iii) Ceiling mounted standard circular luminnaire 

with opal diffuser and white polycarbonate body 

with HPF control gear for 16w/2D lamp as THORN 

OYSTER 23 ROUND or approved equivalent 

 

v)16W 2-Pin 2D 1 light Energy saving Flush 

luminaire with Brass finish and opal glass as 

MICROMARK; MM18609 or approved equivalent 

SOCKET OUTLETS AND POWER POINTS 
 

Socket outlet point comprising wiring in 3x2.5 mm
2
 PVC- 

SC-Cu cables drawn in 20mm diameter HG conduits 

    

  

78 

 

No. 

 20 No. 

2.02   

 
7 No. 

 4 No. 

 12 No. 

 1 No. 

 1 No. 

2.03 
  

  

 
52 

 

 
No. 

  
2 

 
No. 

  

 
20 

 

 
No. 

  

24 

 

No. 

2.04 
  

 
31 No. 

 TOTAL C/F TO COLLECTION     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

2.05 13A switched moduled socket outlet plate as crabtree or 

approved equivalent:- 

i)Twin 

ELECTRICAL FANS 

Ceiling fan points wired in 3x1.5mm
2
 PVC/SC copper 

cables drawn in concealed 20mm diameter heavy gauge 

PVC conduit including all boxes, saddles and all 

accessories 

Ceiling fan as ORIENT DELUXE complete with the 

regulator or approved equivant 

Ceiling fan hook (M-10) 

 
FIRE DETECTION AND ALARM SYSTEM 
 

Fire alarm points wired in 3x 2.5 mm
2
 heat resistant SC 

PVC Cu cables drawn in in HG PVC conduits 

240V AC mains, fire alarm bell with 150mm gong as 

MENVIER or approved equivalent 

Fire break glass manual call point unit as MENVIER or 

approved equivalent complete with a packet of 5 spare 

glasses, a packet of 5 spare test keys, a spare back box 

and a hinged cover 

 
DISTRIBUTION BOARD - DB B 

6- way TP/N distribution board as CRABTREE flush 

mounted complete 1No. 100A TPN intergral isolator 

MCB' as CRABTREE 

i)10A 

ii) 0A 

iii) Blanking Plates 

4x16.0mm² + 10.00mm
2
 ecc SC-PV-CU cables drawn in 

32mm diameter PVC conduits 

    

 
31 No. 

 
2.06 

  

 24 No. 

2.07 
24 No. 

2.08 24 No. 

 
2.09 

  

 
4 No. 

2.10   

 1 No. 

2.11   

  
5 

 
No. 

 
2.12 

  

 
2 No. 

2.13   

 10 No. 

 8 No. 

 6 No. 

2.14   

 45 LM 
 TOTAL C/F TO COLLECTION     

  
COLLECTION 

Total b/d from page E/6 

Total b/d from abobove 

    

 TOTAL C/F TO PRICE SUMMARY PAGE     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

 
 
 
 

3.01 

SCHEDULE No.3: SECOND FLOOR 

Supply Install, Test and Commission Following:- 

LIGHTING POINTS 
 
 

Lighting points wired in 3x1.5mm
2
 PVC/SC copper cables 

drawn in concealed 20mm diameter heavy gauge PVC 

conduit including all boxes, saddles and accessories for 

i)One way switching 

ii)Two Way switching 

10A moulded ivory type switch plates as MK 

range/clipsal or approved equivalent as follows 

a) One gang one way 

b) One gang Two way 

c)Two gang One way 

d)Three gang One way 

LIGHTING FITTINGS 

Light fittings complete with all the necessary fixing 

accessories and rated energy lamps as follows:- 

i) 0mm 1x36w batten Fluorescent fitting as 

FITZGERALD, THORN or approved equivalent (Type 

B1) 

ii) Ceiling mounted standard circular luminnaire 

with opal diffuser and white polycarbonate body 

with HPF control gear for 16w/2D lamp as THORN 

OYSTER 23 ROUND or approved equivalent 

 

v)16W 2-Pin 2D 1 light Energy saving Flush 

luminaire with Brass finish and opal glass as 

MICROMARK; MM18609 or approved equivalent 

SOCKET OUTLETS AND POWER POINTS 
 

Socket outlet point comprising wiring in 3x2.5 mm
2
 PVC- 

SC-Cu cables drawn in 20mm diameter HG conduits 

13A switched moduled socket outlet plate as crabtree or 

approved equivalent:- 

i)Twin 

    

  

87 

 

No. 

 23 No. 

3.02   

 
6 No. 

 2 No. 

 42 No. 

 1 No. 

3.03 
  

  

50 

 

No. 

  

 
20 

 

 
No. 

  

24 

 

No. 

3.04 
  

 
50 No. 

3.05   

 
50 No. 

 TOTAL C/F TO COLLECTION     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

3.06 
Hand drier point comprising wiring in 3x4.0 mm

2
 PVC-SC- 

Cu cables drawn in 25mm diameter HG conduits 

15A One gang DP switch as clipsal or approved 

equivalent 

Air condition points wired using 3x4.0mm
2
 SC-PVC Cu 

cables drawn in 20mm diameter HG PVC conduits 

concealed inside ceiling complete with all necessary 

accessories excluding switches and fittings 

15A 3-pin One gang SP switched flush socket outlet as 

MEM or approved equivalent 

15A 3-pin One gang SP switched flush socket outlet as 

MEM or approved equivalent 

15A 3pin 1 gang SP switched, flush socket outlet as MEM 

or approved equivalent 

15A AVS Power protection unit as SOLATEK or approved 

equivalent 

15A top plugs as MK or approved equivalent 

 
FIRE DETECTION AND ALARM SYSTEM 
 

Fire alarm points wired in 3x 2.5 mm
2
 heat resistant SC 

PVC Cu cables drawn in in HG PVC conduits 

240V AC mains, fire alarm bell with 150mm gong as 

MENVIER or approved equivalent 

Fire break glass manual call point unit as MENVIER or 

approved equivalent complete with a packet of 5 spare 

glasses, a packet of 5 spare test keys, a spare back box 

and a hinged cover 

 
DISTRIBUTION BOARD - DB C 

8-way TP/N distribution board as CRABTREE flush 

mounted complete 1No. 100A TPN intergral isolator 

MCB's as CRABTREE 

i)10A 

ii)20A 

iii)30A 

iv)Blanking Plates 

    

 
4 No. 

3.07 
4 No. 

3.08   

 
2 No 

 
3.09 

 

2 

 

No. 

3.10 
2 No. 

3.11 
2 No. 

3.12 
2 No. 

3.13 2 No. 

 
3.14 

  

 
4 No. 

3.15   

 1 No. 

3.16   

  
5 

 
No. 

 
3.17 

  

 
1 No. 

3.18   

 12 No. 

 2 No. 

 5 No. 

 5 No. 

 TOTAL C/F TO COLLECTION     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

3.19 4x16.0mm² + 10.00mm
2
 ecc SC-PV-CU cables drawn in 

38mm diameter PVC conduits 

 
50 

 
LM 

  

 TOTAL C/F TO COLLECTION     

 COLLECTION 

Total b/d from page E/8 

Total b/d from page E/9 

Total b/d from above 

    

 TOTAL C/F TO PRICE SUMMARY PAGE     
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ELECTRICAL INSTALLATION WORKS FOR PROPOSED CONSTRUCTION AND COMPLETION OF SCHOOL OF HUMANITIES COMPLEX 

PHASE I FOR PWANI UNIVERSITY 
 

ITEM 

NO. 
DESCRIPTION QTY UNIT RATE SHS. 

 

 
A 

B 

C 

D 

E 

 
F 

PRICE SUMMARY PAGE  

TOTAL FOR PRELIMINARIES B/D FROM PAGE H/5 
 

TOTAL FOR SCHEDULE 1 B/D FROM PAGE E/5 
 

TOTAL FOR SCHEDULE 2 B/D FROM PAGE E/7 
 

TOTAL FOR SCHEDULE 3 B/D FROM PAGE E/10 
 

ALLOW FOR CONTINGENCIES EXPENDED AT THE 

CLIENT/ENGINEER'S DISCRETION 

 

500,000 

ALLOW FOR PROJECT SUPERVISION 200,000 

SUB-TOTAL 

ADD 16% VAT 

 

 TOTAL C/F TO FORM OF TENDER  

 
TOTAL TENDER SUM IN WORDS……………………………….……...………………………………………………………………… 
 

 
NAME OF CONTRACTOR: ………………………..……………………………….…………………………………………………………. 

DATE: …………………………….…………….. SIGNATURE: ………………….…………..……………..………………………… 

 

 
OFFICIAL RUBBER STAMP: …………………….…………………………………………………………..……………………………….. 

PIN:  ………………..……...………………. V.A.T. REG. No.: ………………………………...……….……………………….. 

WITNESS' NAME: …………………………..……………………………………………………………………………..…………………….. 

ADRESS: ………………...………………………………………………………………………………………………………………………….. 

OCCUPATION: …………….…………………………………………………………………………………….………………………………. 
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